SCHEDULE COF PAY | TEMS PACGE 1
CALL ORDER : 100 CONTRACT ID : R -25394-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FIELD OFFICE, A 3. 000 M6
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
3 201-06587 CLEARI NG AND GRUBBI NG 1. 000 ACRE
4 203-02020 EXCAVATI ON, UNCLASSI FI ED 2,414.000 CYs
5 203-02070 BORROW 240. 000 CYs
6 303-52308 COWPACTED AGGREGATE, O 53 2, 466. 000 TON
7 307-04459 CURB, MONCLITH C 130. 000 LFT
8 402-05497 HVA FOR PARK RQOAD 2,779. 000 TON
9 405-05517 ASPHALT FOR PRI ME COAT 18. 440 TON
10 406- 05520 ASPHALT FOR TACK COAT 3.180 TON
11 615-06496 PARKI NG BARRI ER 50. 000 EACH
12 616-02320 GEOTEXTI LES 12, 480. 000 SYS
13 616-06401 RI PRAP, DUVPED 10. 000 TON
14 715-06814 PI PE, SANI TARY SEWER 4 IN 20. 000 LFT
15 715-07613 PIPE, TYPE 1, G RCULAR 4 IN 120. 000 LFT
16 802-99058 SHEET SI GN, | NSTALL 10. 000 EACH
17 805- 06595 CONDUI T, PVC, 2 IN 350. 000 LFT
18 808-06713 LINE, PAINT, SCLID, WHITE, 4 IN 3, 205. 000 LFT
19 808-75064 TRANSVERSE MARKI NGS, PAINT, SCLID, WH TE, CROSSHATCH LI NE, 270. 000 LFT

20 808-97222 PAVEMENT MESSAGE MARKI NGS, PAI NT, HANDI CAP SYMBCL 6. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 2
CALL ORDER : 110 CONTRACT ID : R -26272-A
LETTI NG DATE : 07/15/03 10:00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE PARKI NG LOT

1 105-06845 CONSTRUCTI ON ENGA NEERI NG LUMP LUWP
2 105-07038 FIELD OFFICE, A 8. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 201-90788 DEBR S, REMOVE LuUWP LUWP
5 202-02240 PAVEMENT, REMOVE 3, 290. 700 SYS
6 202-02245 TREE, 6 IN., REMOVE 10. 000 EACH
7 202-02250 TREE, 10 IN., REMOVE 3. 000 EACH
8 202-02255 TREE, 18 IN., REMOVE 4.000 EACH
9 202-02928 CATCH BASI N, REMOVE 15. 000 EACH
10 202-52710 S| DEWALK, CONCRETE, REMOVE 555. 000 SYS
11 202-60820 SURFACE M LLI NG ASPHALT 7, 069. 600 SYS
12 202-91010 TREE, 24 IN., REMOVE 1. 000 EACH
13 202-91922 STUWP, REMOVE 5. 000 EACH
14 202-93091 TREE, 15 IN., REMOVE 2. 000 EACH
15 202-93898 TREE, 12 IN., REMOVE 2. 000 EACH
16 202-94749 CURB, ASPHALT, REMOVE 5, 118. 900 LFT
17 202-96035 CONCRETE WALL, REMOVE 54.700 LFT
18 203-02000 EXCAVATI QN, COMMON 306. 200 CYs
19 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 7.000 EACH
20 205-06937 TEMPORARY SI LT FENCE 210. 000 LFT
21 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 76. 000 Cys
22 210-06192 WALL 101. 200 LFT
23 210-06192 WALL 78. 000 LFT
24 402-07433 HVA SURFACE, TYPE B 2,278.500 TON
25 402-07433 HVA SURFACE, TYPE B 45. 800 TON
26 402-07451 HVA, TYPE B, WEDGE AND LEVEL 2, 350. 700 TON
27 406- 05521 ASPHALT FOR TACK COAT 20, 715. 000 SYS
28 502-06627 PCCP, 6 IN 1, 358. 000 SYS
29 506-06333 PCCP PATCH NG FULL DEPTH 788. 100 SYS
30 603-01892 FENCE GATE, CHAIN LINK, SECURITY, 72 IN X 4 FT. 2.000 EACH
31 603-01947 GATE BARRI CADE 4.000 EACH
32 603-03088 FENCE GATE, CHAIN LINK, 48 IN X 6 FT. 1. 000 EACH
33 603-04099 PI PE BOLLARD 13. 000 EACH
34 603-05744 FENCE GATE, CHAIN LINK, 72 IN. X 10 FT. 2.000 EACH
35 604-06069 CURB RAMP, CONCRETE 71. 300 SYS
36 604-44251 STEPS, CONCRETE 4. 200 CYs
37 604-91531 SI DEWALK, CONCRETE, 4 IN. 333. 700 SYS
38 605-06120 CURB, CONCRETE 565. 000 LFT
39 605-06275 CENTER CURB, D, CONCRETE, MIDI FI ED 32. 200 SYS
40 605-92578 CURB WALK, CONCRETE 373. 500 SYS
41 714-02401 RETAI NI NG WALL 168. 800 LFT
42 714-02401 RETAI NI NG WALL 193. 200 LFT
43 715-03418 PI PE, SEVER, PVC, 10 IN. 32. 000 LFT
44 715-04629 PI PE 2.000 EACH
45 715-05203 PIPE, TYPE 4, G RCULAR 4 IN 170. 000 LFT
46 715-98205 PI PE, SEVER, 6 I N., ABANDON 60. 000 LFT

47 718-52610 AGGREGATE FOR UNDERDRAI NS 6. 500 CYs



SCHEDULE COF PAY | TEMS PAGE 3
CALL ORDER : 110 CONTRACT ID : R -26272-A
LETTI NG DATE : 07/15/03 10:00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE PARKI NG LOT

48 720- 44015 CASTING 2, FURNI SH AND ADJUST TO GRADE 6. 000 EACH
49 720-45105 I NLET, A2, MOD FI ED 4.000 EACH
50 720-90984 MANHCOLE, C2 2.000 EACH
51 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
52 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 I N 273.750 SFT
53 802-96248 PCST, WOOD, 4 IN. X 4 IN 610. 000 LFT
54 807-02560 ELECTRI CAL WORK LUWP LUWP
55 807-05075 CONNECTI ON 2.000 EACH
56 808-03112 TRANSVERSE MARKI NGS, PAI NT, NUMBER, 2 FT. H GH 16. 000 EACH
57 808-03112 TRANSVERSE MARKI NGS, PAINT, NUMBER, 2 FT. H GH 18. 000 EACH
58 808-06711 LI NE, PAINT, BROKEN, WH TE, 4 IN 290. 000 LFT
59 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 1, 530. 000 LFT
60 808-06713 LINE, PAINT, SCLID, WVHITE, 4 IN. 7, 836. 000 LFT
61 808-06713 LINE, PAINT, SOLID, WVHITE, 4 IN 488. 500 LFT
62 808-06714 LINE, PAINT, SCQLID, YELLON 4 IN 234. 200 LFT
63 808-06721 TRANSVERSE NMARKI NGS, PAINT, CROSSWALK LINE, 4 IN 1, 198. 000 LFT
64 808-06723 PAVEMENT MESSACE MARKI NGS, PAINT, LANE | NDI CATI ON ARROW 8. 000 EACH
65 808-06724 PAVEMENT MESSAGE MARKI NGS, PAINT, WORD ONLY 3. 000 EACH
66 808-06726 TRANSVERSE MARKI NGS, PAINT, STOP LINE, 24 IN 12. 000 LFT
67 808-75047 LINE, PAINT, SOLID, YELLOWN 6 IN 1, 825. 200 LFT
68 808- 75060 TRANSVERSE MARKI NGS, PAINT, SOLID, WH TE, CROSSHATCH LI NE, 1, 298. 100 LFT
69 808- 75060 TRANSVERSE MARKI NGS, PAINT, SCLID, WH TE, CROSSHATCH LI NE, 333. 800 LFT
70 808-75076 TRANSVERSE MARKI NGS, PAINT, SOLID, YELLOW CROSSHATCH LI NE, 2,700. 000 LFT
71 808-95933 CURB PAI NTING YELLOW 141. 000 LFT

72 808-97222 PAVEMENT MESSAGE MARKI NGS, PAI NT, HANDI CAP SYMBOL 14. 000 EACH



SCHEDULE COF PAY | TEMS PACGE 4
CALL CRDER : 120 CONTRACT ID : R -26360-A
LETTI NG DATE : 07/15/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP
5 202-02271 HEADWALL, REMOVE 5. 000 EACH
6 202-02278 CURB, CONCRETE, REMOVE 553. 000 m
7 202-60820 SURFACE M LLING ASPHALT 1, 154. 000 ng
8 202-74045 SI GN AND SUPPCRTS, CHANNEL POSTS, REMOVE 52. 000 EACH
9 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LUWP
10 202-91385 I NLET, REMOVE 9. 000 EACH
11 202-93047 MANHOLE, REMOVE 1. 000 EACH
12 202-96133 Pl PE, REMOVE 599. 500 m
13 203-02000 EXCAVATI ON, COVMON 2, 130. 000 n8
14 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 5. 000 EACH
15 205-06937 TEMPORARY SI LT FENCE 192. 000 m
16 207-07500 SUBGRADE TREATMENT, TYPE C 5,010. 000 ng
17 211-07454 STRUCTURE BACKFI LL 559. 000 n8
18 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 1, 054. 300 My
19 401-07334 QT QA-HVA, 3, 76, SURFACE, 9.5 nm 1, 207. 000 My
20 401-07403 QU QA-HVA, 3, 76, | NTERMEDI ATE, 19.0 mm 1, 973. 000 My
21 401-07408 QT QA-HWA, 3, 64, BASE, 25.0 mm 3, 220. 000 My
22 405-05518 ASPHALT FOR PRI ME COAT 258. 000 n
23 406- 05520 ASPHALT FOR TACK COAT 4.970 My
24 605-06120 CURB, CONCRETE 230. 000 m
25 605-06140 CURB AND GUTTER, CONCRETE 894. 000 m
26 610-07486 HVA FOR APPROACHES, TYPE A 133. 800 My
27 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 999. 000 ng
28 611-06497 MAI LBOX ASSEMBLY, SI NGLE 7.000 EACH
29 611-06498 VAl LBOX ASSEMBLY, DOUBLE 7.000 EACH
30 615-06490 RI GHT OF WAY MARKER 23. 000 EACH
31 615-06505 MONUMENT, B 14. 000 EACH
32 615-06527 MONUMENT, SECTI ON CORNER 2.000 EACH
33 621-06567 WATER 56. 700 kL
34 621-06575 SODDI NG NURSERY 3, 149. 000 ng
35 715-05119 PIPE, TYPE 1, G RCULAR 375 mm 19. 000 m
36 715-05123 PIPE, TYPE 1, C RCULAR, 600 mm 19. 000 m
37 715-05149 PIPE, TYPE 2, CRCULAR 300 mm 80. 000 m
38 715-05151 PIPE, TYPE 2, C RCULAR 375 nm 421. 000 m
39 715-05154 PIPE, TYPE 2, C RCULAR 600 nm 188. 000 m
40 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 18. 000 m
41 715-05423 PI PE, SLOTTED DRAIN, 375 nmm 89. 000 m
42  715- 46000 PI PE END SECTI ON, 300 mm 2.000 EACH
43 715-46005 PI PE END SECTI ON, 375 mm 7.000 EACH
44  715-46020 PI PE END SECTI ON, 600 mm 3. 000 EACH
45 720-44000 CASTI NG ADJUST TO GRADE 3. 000 EACH
46 720-45030 I NLET, E7 2. 000 EACH
47 720-45045 I'NLET, J10 5. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 5
CALL CRDER : 120 CONTRACT ID : R -26360-A
LETTI NG DATE : 07/15/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT
48 720- 45055 I NLET, MLO 10. 000 EACH
49 720-45410 MANHOLE, ¢4 5. 000 EACH
50 720-98174 I NLET, B15 1. 000 EACH
51 801-01504 TEMPORARY PAVEMENT MESSAGE MARKI NG LANE | NDI CATI ON ARROW 4.000 EACH
52 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 4,012. 000 m
53 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKI NG 600 mm 12. 000 m
54 801- 06606 BARRI CADE, 111B 3. 000 EACH
55 801-06640 CONSTRUCTION SIGN, A 12. 000 EACH
56 801-06710 FLASH NG ARROW SI GN 140. 000 DAY
57 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
58 802-04893 REFERENCE POST 2. 000 EACH
59 802-05701 SI GN POST, SQUARE, 1, REI NFCRCED ANCHOR BASE 101. 400 m
60 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHOR BASE 7.600 m
61 802-05706 SI GN POST, SQUARE, 3, UNRElI NFORCED ANCHOR 22. 800 m
62 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 24.170 n
63 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 00. 350 n2
64 802-76045 SI GN, SHEET ENCAPSULATED LENS W TH LEGEND, 3. 18 mm THI CKNESS 6. 740 n
65 805-01815 SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 m 2. 000 EACH
66 805-01842 HANDHCLE, SI GNAL 9. 000 EACH
67 805-01844 CONDUI T, STEEL, GALVANI ZED, 50 mm UNDERGROUND 534. 000 m
68 805-02087 TRANSPORTATI ON OF SALVAGEABLE SI GNAL EQUI PMVENT LUWP LUWP
69 805-02202 S| GNAL DETECTOR HOUSI NG DOUBLE 4. 000 EACH
70 805-78100 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE 1. 000 EACH
71 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 8. 000 EACH
72 805-78415 SPAN, CATENARY, AND TETHER 4. 000 EACH
73 805-78420 DI SCONNECT HANGER 4.000 EACH
74 805- 78445 SI GNAL SERVI CE 1. 000 EACH
75 805-78467 SI GNAL CABLE, 3C 8GA 16. 000 m
76 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA 1, 748. 000 m
77 805-78485 SI GNAL CABLE, 5C 14CGA 35. 000 m
78 805-78490 SI GNAL CABLE, 7C 14CGA 221. 000 m
79 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 1, 058. 000 m
80 805-78785 SI GNAL DETECTCR HOUSI NG 6. 000 EACH
81 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 543. 000 m
82 805-78925 CONTROLLER CABI NET FOUNDATI OQN, P1 1. 000 EACH
83 805-81032 SI GNAL STRAIN POLE, STEEL, 9.2m 2.000 EACH
84 805-92504 LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 7.000 EACH
85 808-06703 LI NE, THERMOPLASTIC, SCLID, WH TE, 100nm 1, 476. 000 m
86 808-06705 LI NE, THERMOPLASTIC, SCOLID, WH TE, 200 mm 98. 000 m
87 808-06716 LI NE, REMOVE 1, 664. 000 m
88 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLON 100mm 1, 004. 000 m
89 808-75272 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCOLI D, WH TE, 47.000 m
90 808-75290 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCLID, YELLOW 97. 000 m
91 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 600 mm 41. 000 m
92 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 16. 000 EACH
93 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 11. 000 EACH
94 808- 75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 26. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 6
CALL CRDER : 120 CONTRACT ID : R -26360-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT

95 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 82. 000 EACH
96 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOW 200nmm 836. 000 m



SCHEDULE COF PAY | TEMS PAGE 7
CALL CRDER : 130 CONTRACT I D R -26673-A
LETTI NG DATE : 07/15/03 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO 0001 PAVEMENT REPLACMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD COFFICE, A 15. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-01261 TESTI NG FOR ASBESTCS 1. 000 EACH

6 202-02240 PAVEMENT, REMOVE 10, 966. 000 n2

7 202-03000 HOUSES AND BU LDI NGS, REMOVE LUWP LUWP

8 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP

9 202-60820 SURFACE M LLI NG ASPHALT 10, 557. 000 n
10 202-74045 SI GN AND SUPPORTS, CHANNEL PCSTS, REMOVE 52. 000 EACH
11 203-02000 EXCAVATI ON, COWON 20, 741. 000 n8
12 203-02070 BORROW 8, 490. 000 n8
13 203-02235 BREAKI NG PAVEMENT 621. 000 n
14 203-51223 EXCAVATI ON, WATERWAY 168. 000 n8
15 205-06930 SPLASHPAD, RI PRAP 7. 200 My
16 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 76. 000 My
17 205-06932 TEMPORARY CHECK DAM STRAW BALES 37.000 m
18 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 5. 000 EACH
19 205-06936 TEMPCRARY SEDI MENT TRAP 173. 000 My
20 205-06937 TEMPORARY SI LT FENCE 1, 269. 000 m
21 205-06938 TEMPORARY SLOPE DRAIN 52. 000 m
22 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 1. 000 n8
23 207-07498 SUBGRADE TREATMENT, TYPE A 23, 876. 000 ng
24 211-07454 STRUCTURE BACKFI LL 1,179. 000 n8
25 213-52830 FLOMBLE MORTAR 4. 000 n8
26 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 9, 180. 000 My
27 303-07449 COVWPACTED AGGREGATE, NO. 73 61. 000 My
28 304-06464 SUBBASE FOR PCCP 22.000 n8
29 304-07490 HVA PATCH NG TYPE B 65. 000 My
30 304-07508 W DENI NG WTH QO QA-HVA, 2, 64, BASE, 25 mm 2,601. 000 My
31 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
32 401-07321 QU QA-HVA, 2, 64, SURFACE, 9.5 mm 2,689. 000 My
33 401-07390 QT QA-HVA, 2, 64, |NTERMEDI ATE, 19.0 mm 4, 508. 000 My
34 401-07407 QU QA-HVA, 2, 64, BASE, 25.0 mm 8, 385. 000 My
35 401-07429 QT QA-HWA, 5, 76, | NTERMEDI ATE, C19.0 nmm 2,373. 000 My
36 402-07451 HVA, TYPE B, WEDGE AND LEVEL 2,482.000 My
37 404-05511 SEAL CQOAT, 2 10, 606. 000 n
38 405-05517 ASPHALT FOR PRI ME COAT 22.000 My
39 406-05520 ASPHALT FOR TACK COAT 30. 000 My
40 601-06374 GUARDRAI L TRANSI TI ON, TGS-1 4. 000 EACH
41 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
42  601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 149. 000 m
43 605-06145 CURB AND GUTTER, B, CONCRETE 999. 000 m
44 610- 06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 126. 000 n
45 610-07486 HVA FOR APPROACHES, TYPE A 1, 105. 000 My
46 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 nm 190. 000 n
47 611-06497 MAI LBOX ASSEMBLY, SINGLE 12. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 8
CALL CRDER : 130 CONTRACT ID : R -26673-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO 0001 PAVEMENT REPLACMENT

48 611-06498 MAI LBOX ASSEMBLY, DOUBLE 4.000 EACH
49 615-06490 RI GHT OF WAY MARKER 144. 000 EACH
50 615-06505 MONUMENT, B 22.000 EACH
51 615-06510 MONUMENT, C 1. 000 EACH
52 615-06527 MONUMENT, SECTI ON CORNER 4.000 EACH
53 616-02320 GEOTEXTI LES 6, 031. 000 n
54 616- 05689 Rl PRAP, CLASS 2 545. 000 My
55 616- 06405 Rl PRAP, REVETMENT 3, 653. 000 My
56 616-06451 Rl PRAP, UNI FORM 36. 000 My
57 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
58 621-01597 ERCSI ON CONTROL, MAT 482. 000 n
59 621-02770 ERCSI ON CONTRCOL BLANKET 750. 000 n2
60 621-06545 FERTI LI ZER 7.500 My
61 621-06553 SEED M XTURE, R 1, 254. 000 kg
62 621- 06557 SEED M XTURE, T 594. 000 kg
63 621-06565 MULCHI NG VATERI AL 60. 000 My
64 621-06567 WATER 116. 000 kL
65 621-06574 SODDI NG 6, 402. 000 n
66 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
67 622-91786 SEEDLI NG 250. 000 EACH
68 701-01840 PI'LE, REI NFORCED CONCRETE, STEEL SHELL ENCASED, EPOXY COATED 49. 000 m

69 701-01849 PI LE, CONCRETE, STEEL SHELL ENCASED, 7.92 nm 356 nm 255. 000 m

70 701-03753 PI'LE, CONCRETE, STEEL SHELL ENCASED, 5.31 nm 356 mm 203. 000 m

71 703-06028 REI NFCRCI NG BARS 314. 000 kg
72 703-51030 REI NFORCl NG STEEL 5,012. 000 kg
73 703-51032 REI NFORCI NG STEEL, EPOXY COATED 5, 082. 000 kg
74 704-51002 CONCRETE, C, SUPERSTRUCTURE 87. 300 n8
75 706-06344 RAILING TS-1 34. 290 m

76 709-51821 SURFACE SEAL LUWP LUWP
77 714-26708 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 2400 nm x 1200 mm 18. 000 m

78 714-44240 CONCRETE, A, STRUCTURES 8. 600 n8
79 714-99346 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 900 mm x 600 nm 13. 000 m

80 715-03475 SAFETY METAL END SECTION, 4:1, 375 mm 16. 000 EACH
81 715-03476 SAFETY METAL END SECTION, 4:1, 600 mm 2. 000 EACH
82 715-03584 SAFETY METAL END SECTION, 4:1, 450 mm 2. 000 EACH
83 715-05019 PIPE, TYPE 1, C RCULAR, 900 mm 30. 000 m

84 715-05048 PIPE, TYPE 4, C RCULAR 150 mm 7, 956. 000 m

85 715-05049 PIPE, TYPE 4, C RCULAR, 200 mm 50. 000 m

86 715-05052 PIPE, TYPE 4, C RCULAR 300 mm 50. 000 m

87 715-05053 PI PE, UNDERDRAI N QUTLET, 150 mm 485. 000 m

88 715-05119 PIPE, TYPE 1, G RCULAR 375 mm 67. 000 m

89 715-05121 PIPE, TYPE 1, C RCULAR 450 mm 31. 000 m

90 715-05123 PIPE, TYPE 1, C RCULAR 600 mm 16. 000 m

91 715-05128 PIPE, TYPE 1, G RCULAR 1200 nm 25. 000 m

92 715-05148 PIPE, TYPE 2, C RCULAR 250 nm 3. 300 m

93 715-05149 PIPE, TYPE 2, C RCULAR 300 mm 94. 000 m

94 715-05151 PIPE, TYPE 2, C RCULAR 375 nmm 266. 000 m



SCHEDULE COF PAY | TEMS PAGE 9
CALL CRDER : 130 CONTRACT ID : R -26673-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO 0001 PAVEMENT REPLACMENT

95 715-05169 PIPE, TYPE 3, C RCULAR 375 nm 153. 000 m

96 715-05234 PIPE, TYPE 1, DEFORVED, M N. AREA 0.38 n® 15. 000 m

97 715-06004 CONCRETE ANCHOR, 1200 mm 2.000 EACH

98 715-07072 SAFETY METAL END SECTION, 4:1, MN. AREA 0.38 n?2 2.000 EACH

99 715-46000 PI PE END SECTI ON, 300 mm 4.000 EACH
100 715-46005 PI PE END SECTION, 375 mm 18. 000 EACH
101 715-46040 PI PE END SECTI ON, 900 nmm 2.000 EACH
102 715-97692 GRATED BOX END SECTIQN, I, 4:1, 900 mm 2.000 EACH
103 718-06531 OUTLET PROTECTOR, 3 68. 000 EACH
104 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m
105 718-52610 AGGREGATE FOR UNDERDRAI NS 1, 108. 000 n8
106 718-99153 GEOTEXTI LES FCR UNDERDRAI N 12, 278. 000 ng
107 720- 45045 I NLET, J10 1. 000 EACH
108 720-45055 I NLET, MLO 2.000 EACH
109 720-45260 PI PE CATCH BASIN, 300 nm 1. 000 EACH
110 720-45270 PI PE CATCH BASIN, 450 nm 4.000 EACH
111 723-06660 W NGMALL 26. 000 n
112 723-07018 STRUCTURE, PRECAST ARCH, RElI NFORCED CONCRETE, 30. 500 m
113 801-04308 ROAD CLOSURE SI GN ASSEMBLY 14.000 EACH
114 801-06625 DETOUR ROQUTE MARKER ASSEMBLY 9. 000 EACH
115 801- 06640 CONSTRUCTI ON SIGN, A 6. 000 EACH
116 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUMP
117 801-07118 BARRI CADE, I11-A 72.000 m
118 801-07119 BARRI CADE, I11-B 120. 000 m
119 802-05701 SI GN POST, SQUARE, 1, RElINFORCED ANCHCR BASE 88. 000 m
120 802- 05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHOR BASE 42. 000 m
121 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 14. 800 ng
122 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 9. 400 n
123 804- 76350 DELI NEATOR W TH PCST, D3, 75 nm DI A 6. 000 EACH
124 808-04298 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (R X R) 2.000 EACH
125 808-06705 LINE, THERMOPLASTIC, SCLID, WH TE, 200 nmm 92. 000 m
126 808-06713 LINE, PAINT, SCLID, WHITE, 100 mm 7,928. 000 m
127 808- 75054 LI NE, PREFCRVED PLASTIC, SOLID, YELLON 100 mm 30. 000 m
128 808-75215 LI NE, THERMOPLASTIC, SCLID, WH TE, 300 mm 30. 000 m
129 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 100mm 703. 000 m
130 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 3, 982. 000 m
131 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 nmm 64. 000 m



SCHEDULE OF PAY | TEMS PAGE 10
CALL CRDER : 140 CONTRACT ID : R -26793-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 SI GHT DI STANCE | MPROVEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP
5 202-01405 CONTAM NATED SO L, REMOVE AND DI SPCSE 500. 000 n8
6 202-02241 GUARDRAI L, REMOVE 97. 000 m
7 202-04089 SI GN, SHEET, REMOVE 4.000 EACH
8 202-05571 TESTI NG FOCR WASTES 10. 000 EACH
9 202-60820 SURFACE M LLING ASPHALT 2,520. 000 ng
10 202-91840 FENCE, CHAIN LI NK, REMOVE 108. 000
11 203-02000 EXCAVATI ON, COVWON 910. 000 nB8
12 203-02070 BORROW 500. 000 n8
13 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 1. 200 My
14 205-06932 TEMPORARY CHECK DAM STRAW BALES 4.500 m
15 205-06937 TEMPORARY SI LT FENCE 770. 000 m
16 207-07500 SUBGRADE TREATMENT, TYPE C 2,016. 000 ng
17 211-07454 STRUCTURE BACKFI LL 26. 000 n8
18 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 2, 058. 000 My
19 402-07433 HVA SURFACE, TYPE B 651. 000 My
20 402-07438 HVA | NTERVEDI ATE, TYPE B 674. 000 My
21 402-07441 HVA BASE, TYPE B 907. 000 My
22 405-05517 ASPHALT FOR PRI ME COAT 8. 000 My
23 406- 05520 ASPHALT FOR TACK COAT 3. 000 My
24 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
25 601-97774 GUARDRAI L END TREATMENT, CS, SPARE PARTS PACKAGE 1. 000 EACH
26 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 76. 200 m
27 601-99106 GUARDRAI L, WBEAM 0.952 m SPACI NG 15. 240 m
28 603-92636 FENCE, CHAIN LINK, 1830 nm 108. 000 m
29 607-06385 PAVED SIDE DI TCH L 17.500 m
30 610-07487 HVA FOR APPROACHES, TYPE B 114. 000 My
31 615-06490 RI GHT OF WAY MARKER 6. 000 EACH
32 615-06505 MONUMENT, B 4.000 EACH
33 615-06510 MONUMENT, C 1. 000 EACH
34 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
35 621-06545 FERTI LI ZER 00. 700 My
36 621-06554 SEED M XTURE, U 115. 000 kg
37 621-06557 SEED M XTURE, T 32. 000 kg
38 621-06565 MULCH NG MATERI AL 4.700 My
39 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 34. 000 m
40 715-46005 PI PE END SECTI ON, 375 mm 2.000 EACH
41 801- 06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 nmm 5, 500. 000 m
42 801- 06640 CONSTRUCTI ON SI GN, A 16. 000 EACH
43 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
44 801-07118 BARRI CADE, I|I1-A 4. 000 m
45 802-05701 SI GN PGST, SQUARE, 1, REINFORCED ANCHOR BASE 17. 600 m
46 802- 05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHOR BASE 13. 600 m

47 802-07059 SI GN, SHEET, AND SUPPCRTS, REMOVE 2. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 11
CALL CRDER : 140 CONTRACT ID : R -26793-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 SI GHT DI STANCE | MPROVEMENT

48 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 7.390 n
49 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 1, 380. 000 m
50 808-06716 LI NE, REMOVE 850. 000 m
51 808-75240 LI NE, THERMOPLASTIC, BRCOKEN, YELLOW 100mm 139. 000 m
52 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100nmm 825. 000 m
53 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 41. 000 EACH

54 808- 75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 41. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 12
CALL CRDER : 150 CONTRACT I D R -26803-A
LETTI NG DATE : 07/15/03 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 6. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-02240 PAVEMENT, REMOVE 1, 944. 000 ng

6 202-02241 GUARDRAI L, REMOVE 149. 100 m

7 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP

8 202-60820 SURFACE M LLI NG ASPHALT 570. 000 n2

9 202-74035 SI GN, REMOVE 4.000 EACH
10 203-02000 EXCAVATI ON, COVWON 784. 000 n8
11 203-02070 BORROW 427. 000 n8
12 203-51223 EXCAVATI ON, WATERWAY 13. 000 ng
13 205-03371 SEDI MENT REMOVE 150. 000 n8
14 205-06932 TEMPORARY CHECK DAM STRAW BALES 8. 000 m
15 205-06936 TEMPORARY SEDI MENT TRAP 90. 000 My
16 205-06937 TEMPORARY SI LT FENCE 160. 000 m
17 206-93520 TEMPORARY SHEET PI LI NG 30. 000 n
18 207-07500 SUBGRADE TREATMENT, TYPE C 2,157. 000 ng
19 211-07454 STRUCTURE BACKFI LL 37. 000 n8
20 213-52830 FLOMBLE MORTAR 213. 000 n8
21 303-01180 COVPACTED AGGREGATE, NO. 53 1, 052. 000 My
22 304-07493 W DENI NG WTH HVA, TYPE B 330. 000 My
23 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
24 401-07321 QU QA-HVA, 2, 64, SURFACE, 9.5 mm 324. 000 My
25 401-07390 QU QA-HVA, 2, 64, |NTERMEDI ATE, 19.0 mm 368. 000 My
26 401-07407 QU QA-HVA, 2, 64, BASE, 25.0 mm 1, 344. 000 My
27 405-05517 ASPHALT FOR PRI ME COAT 1.300 My
28 406-05520 ASPHALT FOR TACK COAT 1.700 My
29 601-06854 GUARDRAI L, W BEAM NESTED 2. 000 EACH
30 601-07024 ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 3. 000 EACH
31 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
32 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 251. 460 m
33 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 212. 000 m
34 602-06646 TEMPCRARY CONCRETE BARRI ER 255. 000 m
35 615-06490 RI GHT OF WAY MARKER 16. 000 EACH
36 615-06505 MONUMENT, B 3. 000 EACH
37 615-06530 PCST, BENCHVARK 1. 000 EACH
38 616-02320 GEOTEXTI LES 364. 000 n
39 616-05688 RI PRAP, CLASS 1 262. 000 My
40 616- 06405 Rl PRAP, REVETMENT 68. 000 My
41 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2.000 EACH
42 621- 06545 FERTI LI ZER 00. 400 My
43 621-06548 SEED M XTURE, CV 10. 000 kg
44 621-06553 SEED M XTURE, R 68. 000 kg
45 621-06557 SEED M XTURE, T 68. 000 kg
46 621- 06565 MULCH NG MATERI AL 3. 200 My
47 621-06567 WATER 00. 300 kL



SCHEDULE OF PAY | TEMS PAGE 13
CALL CRDER : 150 CONTRACT ID : R -26803-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

48 621-06574 SODDI NG 16. 000 n2
49 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
50 702-44240 CONCRETE, A, STRUCTURES 1.400 n8
51 715-05121 PIPE, TYPE 1, C RCULAR 450 mm 39. 000 m
52 723-06660 W NGMLL 25.240 n
53 723-06927 STRUCTURE, PRECAST THREE- Sl DED, 18. 014 m
54 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTORS LUWP LUWP
55 801-03290 CONSTRUCTION SIGN, C 8. 000 EACH
56 801-06203 TEMPORARY PAVEMENT MARKI NG 100 nm 540. 000 m
57 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 100 mm 2,354. 000 m
58 801-06640 CONSTRUCTI ON SI GN, A 22.000 EACH
59 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
60 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
61 801-07119 BARRI CADE, I11-B 7.200 m
62 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 660. 000 m
63 808-06716 LI NE, REMOVE 500. 000 m
64 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100nm 83. 000 m
65 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 14.000 EACH

66 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 14. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 14
CALL CRDER : 160 CONTRACT ID : R -26899-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 ROAD REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 12. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 203-02000 EXCAVATI ON, COVMON 48, 550. 000 n8

6 203-02010 EXCAVATI ON, ROCK 150. 000 ng

7 203-02070 BORROW 192. 000 n8

8 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 226. 000 My

9 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 11. 000 EACH
10 205-06934 TEMPORARY MULCHI NG 5. 000 My
11 205-06936 TEMPORARY SEDI MENT TRAP 174. 400 My
12 205-06937 TEMPORARY SI LT FENCE 1,479.000 m
13 207-07498 SUBGRADE TREATMENT, TYPE A 36, 550. 000 nP
14 211-07454 STRUCTURE BACKFI LL 5, 376. 000 n8
15 214-07202 GECRI D, | 200. 000 ng
16 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 3, 190. 000 My
17 303-07449 COVPACTED AGGREGATE, NO 73 160. 000 My
18 401-07329 QU QA-HVA, 4, 70, SURFACE, 9.5 mm 2,900. 000 My
19 401-07399 QT QA-HVA, 4, 70, |INTERMEDI ATE, 19.0 mm 4,760. 000 My
20 401-07409 QU QA-HVA, 4, 64, BASE, 25.0 mm 15, 400. 000 My
21 401-07429 QT QA-HWA, 5, 76, INTERMEDI ATE, C19.0 nmm 7, 640. 000 My
22 402-07453 HVA FOR TEMPCRARY PAVEMENT 1, 870. 000 My
23 406- 05520 ASPHALT FOR TACK COAT 36. 400 My
24 603-06040 FENCE, FARM FI ELD, 1190 mm 424. 000 m
25 603-96042 FENCE GATE, FARM FIELD, 1190 nm X 7.3 m 1. 000 EACH
26 604-06069 CURB RAMP, CONCRETE 85. 000 n2
27 604-06070 S| DEWALK, CONCRETE 3, 615. 000 ng
28 605-06140 CURB AND QUTTER, CONCRETE 3, 963. 000 m
29 610-07486 HVA FCR APPROACHES, TYPE A 55. 000 My
30 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 2, 500. 000 ng
31 611-06497 MAI LBOX ASSEMBLY, SINGLE 14. 000 EACH
32 611-06498 MAI LBOX ASSEMBLY, DOUBLE 3. 000 EACH
33 615-06505 MONUMENT, B 21. 000 EACH
34 615-06510 MONUMENT, C 2.000 EACH
35 616-02320 GEOTEXTI LES 970. 000 n2
36 616-06405 Rl PRAP, REVETMENT 325. 000 My
37 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2.000 EACH
38 621-06545 FERTI LI ZER 2. 500 My
39 621-06554 SEED M XTURE, U 458. 000 kg
40 621-06565 MULCH NG MVATERI AL 12. 500 My
41 621-06567 WATER 215. 000 kL
42 621-06574 SODDI NG 11, 940. 000 n
43 622-52436 SIGN, DO NOT MOW OR SPRAY 13. 000 EACH
44 622-91786 SEEDLI NG 736. 000 EACH
45 714-04802 CONCRETE MODULAR BLOCK WALL 141. 200 n2
46 715-05048 PI PE, TYPE 4, C RCULAR, 150 mm 3, 523. 200 m

47 715-05051 PIPE, TYPE 4, C RCULAR 250 mm 75. 000 m



SCHEDULE OF PAY | TEMS PAGE 15
CALL CRDER : 160 CONTRACT ID : R -26899-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 ROAD REPLACEMENT

48 715- 05052 PI PE, TYPE 4, C RCULAR, 300 mm 75. 000 m

49 715-05119 PIPE, TYPE 1, G RCULAR 375 mm 27.000 m

50 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 385. 600 m

51 715-05151 PIPE, TYPE 2, G RCULAR 375 mm 1, 954. 300 m

52 715-05152 PIPE, TYPE 2, C RCULAR 450 nm 353. 000 m

53 715-05153 PIPE, TYPE 2, C RCULAR 525 nm 7.200 m

54 715-05154 PIPE, TYPE 2, C RCULAR 600 nm 250. 600 m

55 715-05156 PIPE, TYPE 2, C RCULAR 750 nm 107. 000 m

56 715-05209 PI PE, TYPE 4, C RCULAR 450 mm 75. 000 m

57 715-46005 PI PE END SECTI ON, 375 mm 6. 000 EACH
58 715-46020 PI PE END SECTI ON, 600 mm 5. 000 EACH
59 715-46030 PI PE END SECTI ON, 750 mm 3. 000 EACH
60 718-52610 AGGREGATE FOR UNDERDRAI NS 796. 000 n8
61 718-99153 GEOTEXTI LES FOR UNDERDRAI N 10, 800. 000 n2
62 720-44000 CASTI NG ADJUST TO GRADE 3. 000 EACH
63 720-45030 I NLET, E7 11. 000 EACH
64 720-45045 I NLET, J10 50. 000 EACH
65 720-45055 I NLET, MLO 10. 000 EACH
66 720-45410 MANHCLE, C4 67. 000 EACH
67 720-45415 MANHOLE, D4 5. 000 EACH
68 720-98174 INLET, B15 14.000 EACH
69 720-98555 I NLET, C15 3. 000 EACH
70 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4. 000 EACH
71 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 3, 905. 000 m

72 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 5, 295. 000 m

73 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18. 000 EACH
74 801- 06640 CONSTRUCTI ON SIGN, A 26. 000 EACH
75 801-06645 CONSTRUCTION SIGN, B 13. 000 EACH
76 801-06710 FLASHI NG ARROW SI GN 200. 000 DAY
77 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
78 801-07119 BARRI CADE, I11-B 135. 000 m

79 802-05701 SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR BASE 97. 900 m

80 802-05702 SI GN PGST, SQUARE, 2, REINFOCRCED ANCHOR BASE 24. 800 m

81 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 9. 300 n
82 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 1.410 n2
83 805-01815 S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 m 4. 000 EACH
84 805-01842 HANDHCOLE, SI GNAL 1. 000 EACH
85 805-02373 | NTERCONNECT CABLE, FIBER OPTIC 2, 095. 000 m

86 805-06592 CONDUI T, STEEL, GALVAN ZED, 50mm 25. 000 m

87 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
88 805-95568 CONDUI T, PVC, 100 mm 6, 285. 000 m

89 807-78590 HANDHOLE 19. 000 EACH
90 808-06701 LI NE, THERMOPLASTI C, BRCKEN, WH TE, 100mm 1, 120. 000 m

91 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 146. 000 m

92 808-06716 LI NE, REMOVE 479. 000 m

93 808- 75069 TRANSVERSE MARKI NGS, PREFORMED PLASTI C, CROSSWALK LI NE, 37.500 m

94 808- 75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 5, 128. 000 m



SCHEDULE OF PAY | TEMS PAGE 16

CALL CRDER : 160 CONTRACT ID : R -26899-A
LETTI NG DATE : 07/15/03 10: 00 AM

QUANTI TY UNI TS
SECTI ON NO. 0001 ROAD REPLACEMENT
95 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 600 mm 30. 700 m
96 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMCOPLASTI C, WORD (ONLY) 2.000 EACH
97 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 282. 000 EACH
98 808-94435 PAVEMENT MESSAGE MARKI NGS, THERMCOPLASTI C, WORD ( STCP) 2.000 EACH



SCHEDULE OF PAY | TEMS PAGE 17
CALL CRDER : 170 CONTRACT ID : R -26911-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 4. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-60820 SURFACE M LLING ASPHALT 120, 928. 000 SYS
5 304-07491 HVA PATCH NG TYPE C 100. 000 TON
6 401-06264 PRCOFI LOGRAPH, HVA LUWP LUMP
7 401-07337 QU QA-HWA, 5, 76, SURFACE, 9.5 mm 10, 277. 000 TON
8 402-03720 M CRO- SURFACI NG SURFACE COURSE 46, 524. 000 SYS
9 406- 05520 ASPHALT FOR TACK COAT 29. 000 TON
10 602-06729 BARRI ER DELI NEATCR 300. 000 EACH
11 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 4. 000 EACH
12 801-06198 PATROLLER 30. 000 DAY
13 801-06208 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 5 IN. 12, 000. 000 LFT
14 801-06640 CONSTRUCTION SIGN, A 26. 000 EACH
15 801-06710 FLASH NG ARROW SI GN 60. 000 DAY
16 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
17 801-07118 BARRI CADE, II1-A 288. 000 LFT
18 801-07215 TEMPORARY CHANGEABLE MESSAGE SI GN 50. 000 DAY
19 808-01226 SNOAPLOMBLE RAI SED PAVEMENT MARKER CASTI NG | NSTALL 1, 196. 000 EACH
20 808-06702 LI NE, THERMOPLASTIC, BROKEN, VHITE, 5 I N 30, 480. 000 LFT
21 808-06705 LINE, THERMOPLASTIC, SCLID, WH'TE, 8 IN 5, 280. 000 LFT
22 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 30, 781. 000 LFT
23 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN. 34, 726. 000 LFT
24 808- 75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 196. 000 EACH
25 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 1,017.000 EACH
26 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 133. 000 EACH

27 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 46. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 18
CALL CRDER : 190 CONTRACT ID : R -26913-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 TRAFFI C SI GNAL, NEW I NSTALLATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07570 FI ELD OFFI CE 16. 000 MOS
3 108-01614 PARTNERI NG OVERHEAD LUMP LUWP
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
5 201-52370 CLEARI NG RI GHT COF WAY LuUWP LUMP
6 203-02000 EXCAVATI QN, COMMON 77, 695. 000 CYs
7 203-02070 BORROW 123, 886. 000 Cys
8 205-06930 SPLASHPAD, RI PRAP 153. 000 TON
9 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 245. 000 TON
10 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 2.000 EACH
11 205-06935 TEMPORARY SEDI MENT BASI N 2.000 EACH
12 205-06938 TEMPORARY SLOPE DRAIN 100. 000 LFT
13 207-07498 SUBGRADE TREATMENT, TYPE A 214,072. 000 SYS
14 210-05815 LI GHTI NG 13. 000 EACH
15 211-07454 STRUCTURE BACKFI LL 2, 064. 000 CYs
16 301-07448 COVPACTED AGGREGATE, NO 53, BASE 33, 392. 000 TON
17 302-06464 SUBBASE FCR PCCP 54, 473. 000 CYs
18 401-07330 QU QA-HWA, 5, 70, SURFACE, 9.5 mm 2, 568. 000 TON
19 401-07400 QT QA-HWA, 5, 70, I NTERVEDI ATE, 19.0 mm 4, 360. 000 TON
20 401-07410 QU QA-HWA, 5, 64, BASE, 25.0 mm 18, 420. 000 TON
21 402-07434 HVA SURFACE, TYPE C 2,090. 000 TON
22 402-07439 HVA | NTERVEDI ATE, TYPE C 3, 484. 000 TON
23 406- 05520 ASPHALT FCR TACK COAT 15. 000 TON
24 406- 05521 ASPHALT FOR TACK COAT 3, 989. 000 SYS
25 501-06266 PROFI LOGRAPH, PCCP LuUWP LuUwP
26 501-06325 QT QA-PCCP, 14 IN 55, 162. 000 SYS
27 501-06326 QT QA-PCCP, 15 IN 127, 046. 000 SYS
28 501-06727 CORI NG PCCP LUWP LuUWP
29 503-05240 D-1 CONTRACTI ON JO NT 91, 103. 000 LFT
30 601-01128 GUARDRAI L TRANSI TI ON TYPE WGB 4.000 EACH
31 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 14. 000 EACH
32 601-02103 GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 IN. SPACI NG 325. 000 LFT
33 601-05999 CURVED TERM NAL END 7.000 EACH
34 601-06224 | MPACT ATTENUATOR, CR W, TL-2 1. 000 EACH
35 601-94689 GUARDRAI L END TREATMENT, CS 11. 000 EACH
36 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 6, 043. 750 LFT
37 602-06944 BARRI ER, CONCRETE, 33 IN. 3, 300. 000 LFT
38 603-06040 FENCE, FARM FI ELD, 47 IN. 16, 209. 000 LFT
39 603-06045 FENCE, CHAIN LINK, 48 IN 12,591. 000 LFT
40 605-06090 CURB, | NTEGRAL, CONCRETE 18, 672. 000 LFT
41 605- 06255 CENTER CURB, D, CONCRETE 922. 400 SYS
42 605-95635 CURB, CONCRETE, | NTEGRAL, MODI FI ED 2, 298. 000 LFT
43 610- 06263 REI NFORCED CONCRETE BRI DGE APPROACH, 15 I N 339. 200 SYS
44 615- 06505 MONUMENT, B 8. 000 EACH
45 615-06510 MONUMENT, C 1. 000 EACH
46 615- 06515 MONUMENT, D 2. 000 EACH

47 616-02320 GEOTEXTI LES 99. 000 SYS



SCHEDULE OF PAY | TEMS PAGE 19
CALL CRDER : 190 CONTRACT ID : R -26913-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 TRAFFI C SI GNAL, NEW I NSTALLATI ON

48 616- 06405 RI PRAP, REVETMENT 74. 000 TON
49 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 6. 000 EACH
50 621-06545 FERTI LI ZER 15. 000 TON
51 621-06548 SEED M XTURE, CV 116. 000 LBS
52 621- 06554 SEED M XTURE, U 5, 191. 000 LBS
53 621-06557 SEED M XTURE, T 500. 000 LBS
54 621- 06565 MULCH NG MATERI AL 71.000 TON
55 621-06567 WATER 9. 000 MG
56 621-06570 TOP SA L 100. 000 CYs
57 621-06574 SODDI NG 2, 189. 000 SYS
58 703-51030 REI NFORCI NG STEEL 20, 546. 000 LBS
59 703-51032 REI NFORCI NG STEEL, EPOXY COATED 11,187. 000 LBS
60 706-05733 CONCRETE BRI DCE RAI LI NG TRANSI TI O\, WBC 4. 000 EACH
61 706-51020 CONCRETE, C, RAILING 41. 300 CYs
62 709-51821 SURFACE SEAL LUWP LUWP
63 714-26703 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 6 FT. X 4 FT. 125. 000 LFT
64 715-01344 PI PE END SECTI ON, 60 IN. 6. 000 EACH
65 715-04629 Pl PE 2.000 EACH
66 715-05048 PIPE, TYPE 4, CRCULAR 6 IN 93, 728. 000 LFT
67 715-05053 Pl PE, UNDERDRAI N QUTLET, 6 IN. 8, 900. 000 LFT
68 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN 2, 869. 600 LFT
69 715-05152 PIPE, TYPE 2, G RCULAR 18 IN. 593. 000 LFT
70 715-05163 PIPE, TYPE 2, G RCULAR 60 IN. 470. 000 LFT
71 715-46005 PI PE END SECTIQN, 15 IN. 44. 000 EACH
72 715-46010 PI PE END SECTIQN, 18 IN. 7.000 EACH
73 716-07782 Pl PE | NSTALLATI ON, TRENCHLESS, 60 I N 300. 000 LFT
74 718-06529 QUTLET PROTECTOR, 2 162. 000 EACH
75 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 9, 842. 000 LFT
76 718-52610 AGGREGATE FOR UNDERDRAI NS 7,452. 000 Cys
77 718-99153 GEOTEXTI LES FOR UNDERDRAI N 88, 917. 000 SYS
78 720-04682 I NLET 3. 000 EACH
79 720-45041 I NLET, H5 4.000 EACH
80 720-98174 I NLET, B15 44.000 EACH
81 720-98555 I NLET, C15 10. 000 EACH
82 728-98377 MASONRY COATI NG LUWP LUWP
83 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 9, 285. 000 LFT
84 801-06577 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 24 IN 79. 000 LFT
85 801-06640 CONSTRUCTI ON SIGN, A 31. 000 EACH
86 801-06645 CONSTRUCTION SIGN, B 3. 000 EACH
87 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
88 801-07118 BARRI CADE, I11-A 178. 000 LFT
89 802-03821 SIGN, SHEET W TH LEGEND 4. 000 EACH
90 802-07272 BOX TRUSS SI GN FOUNDATI ON, V-B 1. 000 EACH
91 802-07282 BOX TRUSS SI GN FOUNDATI ON, VI-B 2.000 EACH
92 802-07285 BOX TRUSS SI GN FOUNDATION, VI-C 1. 000 EACH
93 805-01815 S| GNAL SUPPORT FOUNDATI ON, 3 FT. X 12 FT. 8. 000 EACH
94 805-01842 HANDHOLE, SI GNAL 32. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 20
CALL CRDER : 190 CONTRACT ID : R -26913-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 TRAFFI C SI GNAL, NEW I NSTALLATI ON

95 805-01844 CONDUI T, STEEL, GALVANI ZED, 2 IN., UNDERGRCUND 4,525. 000 LFT
96 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN. 3, 995. 000 LFT
97 805-06595 CONDUI T, PVC, 2 IN 354. 000 LFT
98 805-06600 CONDUI T, PVC, 3 IN 917. 000 LFT
99 805-78746 PREFCRVED LOOP DETECTORS 1, 080. 000 LFT
100 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 3. 000 EACH
101 805-86900 JUNCTI ON BOX 17. 000 EACH
102 805- 86900 JUNCTI ON BOX 1. 000 EACH
103 805-95568 CONDUI T, PVC, 4 IN 177.000 LFT
104 807-02191 HANDHOLE, LI GHTI NG 10. 000 EACH
105 807-78590 HANDHOLE 25. 000 EACH

106 808-06716 LI NE, REMOVE 1, 395. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 21
CALL CRDER : 200 CONTRACT I D R -26939-A
LETTI NG DATE : 07/15/03 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE DECK REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07040 FIELD CFFICE, C 15. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-02240 PAVEMENT, REMOVE 200. 000 n

6 202-02241 GUARDRAI L, REMOVE 381. 000 m

7 202-02273 CENTER CURB, CONCRETE, REMOVE 75. 200 n

8 202-02278 CURB, CONCRETE, REMOVE 93. 000 m

9 202-02279 CURB AND QUTTER, REMOVE 24. 000 m
10 202-04089 SI GN, SHEET, REMOVE 4.000 EACH
11 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
12 202-51822 BRI DGE DECK OVERLAY, REMOVE 376. 000 n2
13 202-60820 SURFACE M LLING ASPHALT 19, 567. 700 n
14 202-93898 TREE, 300 mm REMOVE 1. 000 EACH
15 203-02000 EXCAVATI ON, COVMON 1, 661. 000 n8
16 203-02070 BORROW 2,323. 000 n8
17 205-06932 TEMPORARY CHECK DAM STRAW BALES 420. 000 m
18 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 170. 000 n8
19 207-07503 SUBGRADE TREATMENT, TYPE E 1, 353. 000 ng
20 211-02060 B BORROW FOR STRUCTURE BACKFI LL 15. 100 ng
21 211-07454 STRUCTURE BACKFI LL 100. 000 n8
22 303-52308 COVPACTED AGGREGATE, O, 53 740. 400 My
23 304-07490 HVA PATCH NG TYPE B 51. 900 My
24 401-06264 PRCFI LOGRAPH, HVA LUMP LUWP
25 401-07334 QT QA-HVA, 3, 76, SURFACE, 9.5 nm 1,877.500 My
26 401-07403 QU QA-HVA, 3, 76, | NTERMEDI ATE, 19.0 mm 1, 938. 100 My
27 401-07418 QT QA-HVA, 3, 76, BASE, 25.0 mm 727.300 My
28 405-05517 ASPHALT FOR PRI ME COAT 1. 000 My
29 406- 05520 ASPHALT FOR TACK COAT 16. 200 My
30 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 2.000 EACH
31 601-02369 HANDRAI L, STEEL, GALVAN ZED, 50 nm 61. 400 m
32 601-94689 GUARDRAI L END TREATMENT, OS 2.000 EACH
33 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 64. 800 m
34 602-06729 BARRI ER DELI NEATOR 16. 000 EACH
35 604-06069 CURB RAMP, CONCRETE 95. 700 n2
36 604-91531 S| DEWALK, CONCRETE, 100 mm 1, 336. 700 ng
37 605-06090 CURB, | NTEGRAL, CONCRETE 258. 200 m
38 605-06120 CURB, CONCRETE 337. 900 m
39 605-06140 CURB AND GQUTTER, CONCRETE 1,482.700 m
40 605-06215 CENTER CURB, D, CONCRETE 92. 000 m
41 610-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 250 nm 500. 600 n2
42 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 1, 337. 300 ng
43 611-06497 MAI LBOX ASSEMBLY, SI NGLE 6. 000 EACH
44  611-94923 CEMENT CONCRETE PAVEMENT FOR APPROACHES 8. 000 n
45 615-06490 RI GHT OF WAY MARKER 8. 000 EACH
46 615- 06505 MONUMENT, B 11. 000 EACH
47 616-02320 GEOTEXTI LES 717.200 n2



SCHEDULE OF PAY | TEMS PAGE 22
CALL CRDER : 200 CONTRACT ID : R -26939-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE DECK REHABI LI TATI ON

48 616- 05689 Rl PRAP, CLASS 2 580. 000 My
49 616- 06405 RI PRAP, REVETMENT 32. 200 My
50 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
51 621-06560 MULCHED SEEDI NG U 312. 000 n2
52 621-06575 SODDI NG NURSERY 7,682. 200 ng
53 701-03808 PI LE, CONCRETE, STEEL SHELL ENCASED, 4.67 mm 305 mm 72.000 m
54 702-51005 CONCRETE, A, SUBSTRUCTURE 75. 200 n8
55 702-51015 CONCRETE, B, FOOTI NGS 18. 800 n8
56 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 168. 000 EACH
57 702-93722 CONCRETE, C 21.100 n8
58 703-51030 REI NFORCI NG STEEL 9, 430. 000 kg
59 703-51032 REI NFORCI NG STEEL, EPOXY COATED 40, 851. 000 kg
60 703-97936 THREADED TI E BAR ASSEMBLY, EPOXY COATED 104. 000 EACH
61 704-51002 CONCRETE, C, SUPERSTRUCTURE 215. 300 n8
62 706-05732 CONCRETE BRI DCE RAI LI NG TRANSI TI QN, TBC 4. 000 EACH
63 706-51025 CONCRETE, C, RAILING 62. 200 m
64 708-51813 PNEUMATI CALLY PLACED MORTAR 25. 000 n
65 709-51821 SURFACE SEAL LUWP LUWP
66 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 87. 000 m
67 715-05151 PIPE, TYPE 2, C RCULAR 375 nm 3. 000 m
68 715-05171 PIPE, TYPE 3, C RCULAR 450 nm 13. 100 m
69 715-05173 PIPE, TYPE 3, C RCULAR, 600 mm 54. 300 m
70 715-05175 PIPE, TYPE 3, C RCULAR 750 nm 26. 300 m
71 715-05177 PIPE, TYPE 3, C RCULAR, 900 mm 18. 500 m
72 715-05238 PIPE, TYPE 1, DEFORMED, M N AREA 0.60 n? 2. 000 m
73 715-05407 PI PE, END BENT DRAIN, 150 mm 52. 000 m
74 715-05411 PI PE, SANI TARY SEVER, 300 mm 65. 800 m
75 715-07108 SAFETY METAL END SECTION, M N. AREA 0.60 n?2 1. 000 EACH
76 715-46000 Pl PE END SECTI ON, 300 nm 21.000 EACH
77 715-46010 PI PE END SECTI ON, 450 mm 2.000 EACH
78 715-46020 PI PE END SECTI ON, 600 mm 4.000 EACH
79 715-46030 PI PE END SECTI ON, 750 mm 2.000 EACH
80 715-46040 PI PE END SECTI ON, 900 mm 2.000 EACH
81 720-44000 CASTI NG ADJUST TO GRADE 3. 000 EACH
82 720-45010 I NLET, A3 1. 000 EACH
83 720-45410 MANHOLE, C4 3. 000 EACH
84 720-98174 I NLET, B15 22.000 EACH
85 722-51401 BRI DGE DECK PATCH NG FULL DEPTH 15. 000 ng
86 722-51842 BRI DGE DECK OVERLAY 598. 000 n2
87 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 3. 100 ng
88 722-51852 BRI DGE DECK PATCHI NG PARTI AL DEPTH 30. 000 np
89 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 9. 000 m
90 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 3, 293. 000 m
91 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 608. 000 m
92 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKI NG 600 mm 10. 000 m
93 801-06539 TEMPORARY TRAFFI C SI GNAL | NSTALLATI ON, NMAI NTAI N LUWP LUWP

94 801-06640 CONSTRUCTION SIGN, A 18. 000 EACH
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CALL CRDER : 200 CONTRACT ID : R -26939-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE DECK REHABI LI TATI ON

95 801- 06645 CONSTRUCTION SIGN, B 2. 000 EACH

96 801-06710 FLASH NG ARROW SI GN 180. 000 DAY

97 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP

98 801-07118 BARRI CADE, I11-A 48. 000 m

99 802- 76055 SI GN PCST, A 12. 600 m
100 805-01842 HANDHOLE, SI GNAL 1. 000 EACH
101 805-01844 CONDUI T, STEEL, GALVANI ZED, 50 nm UNDERGROUND 57. 200 m
102 805- 02503 CABLE, ROADVWAY LOCP, 1C 14GA 634. 000 m
103 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 2.000 EACH
104 805-78510 SI GNAL CABLE, 2C 16GA., SHI ELDED 135. 600 m
105 805-78785 SI GNAL DETECTOR HOUSI NG 2. 000 EACH
106 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 199. 900 m
107 808-06701 LI NE, THERMOPLASTI C, BROKEN, WH TE, 100mm 695. 000 m
108 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 526. 000 m
109 808-06711 LI NE, PAINT, BROKEN, WHITE, 100 nm 104. 000 m
110 808-06712 LI NE, PAINT, BRCKEN, YELLOWN 100 mm 103. 000 m
111 808-06713 LINE, PAINT, SOLID, WHITE, 100 nm 156. 000 m
112 808-06714 LINE, PAINT, SOLID, YELLOW 100 nm 173. 000 m
113 808-06716 LI'NE, REMOVE 1, 068. 000 m
114 808-06723 PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | NDI CATI ON ARROW 1. 000 EACH
115 808-75245 LINE, THERMOPLASTIC, SCLID, YELLOWN 100mm 2, 005. 000 m
116 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTIC, SQLI D, YELLOW 45. 000 m
117 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 600 nm 39. 000 m
118 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 12. 000 EACH
119 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 9. 000 EACH
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CALL CRDER : 210 CONTRACT ID : R -26943-A
LETTI NG DATE : 07/15/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 12. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH

6 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LuUWP

7 202-03000 HOUSES AND BU LDI NGS, REMOVE LUWP LUWP

8 202-60820 SURFACE M LLI NG ASPHALT 355. 000 n2

9 202-74035 SI G\, REMOVE 13. 000 EACH
10 202-74045 SI GN AND SUPPORTS, CHANNEL PCSTS, REMOVE 18. 000 EACH
11 203-02000 EXCAVATI ON, COVMON 2,608. 000 ng
12 203-02070 BORROW 3,117. 000 n8
13 205-06932 TEMPORARY CHECK DAM STRAW BALES 9. 000 m
14 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 10. 000 EACH
15 205-06937 TEMPORARY SI LT FENCE 365. 000 m
16 207-07500 SUBGRADE TREATMENT, TYPE C 5, 920. 000 ng
17 211-07454 STRUCTURE BACKFI LL 911. 000 n8
18 213-52830 FLOMBLE MORTAR 100. 000 n8
19 303-01180 COWPACTED AGGREGATE, NO. 53 2.000 My
20 303-04075 COVPACTED AGGREGATE, O 73 22.100 My
21 401-07322 QT QA-HVA, 3, 64, SURFACE, 9.5 nmm 491. 000 My
22 401-07392 QU QA-HVA, 3, 64, | NTERMEDI ATE, 19.0 mm 1, 380. 700 My
23 401-07408 QT QA-HWA, 3, 64, BASE, 25.0 mm 2,108. 500 My
24 402-07432 HVA SURFACE, TYPE A 13. 000 My
25 402-07435 HVA | NTERVEDI ATE, TYPE A 22.000 My
26 405-05517 ASPHALT FOR PRI ME COAT 9. 100 My
27 406- 05520 ASPHALT FOR TACK COAT 61. 000 My
28 604-06069 CURB RAMP, CONCRETE 40. 000 n
29 604-91531 S| DEWALK, CONCRETE, 100 nm 216. 000 ng
30 605-06150 CURB AND GUTTER, C, CONCRETE 982. 000 m
31 610-07488 HVA FCR APPROACHES, TYPE C 14. 000 My
32 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 1, 246. 100 ng
33 611-06497 MAI LBOX ASSEMBLY, SINGLE 11. 000 EACH
34 611-06498 MAI LBOX ASSEMBLY, DOUBLE 4.000 EACH
35 615-06490 RI GHT OF WAY MARKER 15. 000 EACH
36 616-02320 GEOTEXTI LES 158. 000 n
37 616- 06405 RI PRAP, REVETMENT 18. 000 My
38 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
39 621-06567 WATER 268. 000 kL
40 621-06575 SODDI NG NURSERY 14, 866. 000 ng
41 702-44240 CONCRETE, A, STRUCTURES 4.000 n8
42 703-51030 REI NFORCI NG STEEL 132. 000 kg
43 715-05048 PIPE, TYPE 4, CRCULAR 150 mm 1, 152. 000 m
44 715- 05147 PIPE, TYPE 2, C RCULAR 200 nm 7.000 m
45 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 336. 000 m
46 715-05151 PIPE, TYPE 2, C RCULAR 375 nm 107. 000 m
47 715-05154 PIPE, TYPE 2, C RCULAR 600 nm 112. 000 m
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CALL CRDER : 210 CONTRACT ID : R -26943-A
LETTI NG DATE : 07/15/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT
48 715-05335 PI PE, TYPE 2, DEFORMED, M N AREA 0.47 nR 203. 000 m
49 715-05338 PI PE, TYPE 2, DEFORVED, M N. AREA 0.68 n® 18. 000 m
50 715-46000 PI PE END SECTI ON, 300 mm 1. 000 EACH
51 715-46005 PI PE END SECTI ON, 375 mm 1. 000 EACH
52 718-52610 AGGREGATE FOR UNDERDRAI NS 222.000 n8
53 718-99153 GEOTEXTI LES FOR UNDERDRAI N 2,132.000 ng
54 720-04721 MANHCLE, K 4.000 EACH
55 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
56 720-45030 I NLET, E7 2. 000 EACH
57 720-45075 I NLET, RI13 3. 000 EACH
58 720-45270 PI PE CATCH BASI N, 450 nm 2. 000 EACH
59 720-45410 MANHOLE, ¢4 3. 000 EACH
60 720-94432 MANHOLE, C7 3. 000 EACH
61 720-94612 MANHCOLE, K4 1. 000 EACH
62 720-95422 MANHCOLE, J4 3. 000 EACH
63 720-98174 I NLET, B15 9. 000 EACH
64 720-98555 I NLET, C15 8. 000 EACH
65 801-06625 DETOUR ROUTE MARKER ASSEMBLY 40. 000 EACH
66 801-06640 CONSTRUCTI ON SIGN, A 8. 000 EACH
67 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
68 801-07118 BARRI CADE, I11-A 32. 000 m
69 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 6. 500 n
70 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 1. 000 ng
71 802-76045 SI GN, SHEET ENCAPSULATED LENS W TH LEGEND, 3. 18 mm THI CKNESS 8. 000 n2
72 802-76055 SI GN PCsT, A 76. 000 m
73 805-01815 SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 m 4. 000 EACH
74 805-01842 HANDHCLE, S| GNAL 10. 000 EACH
75 805-03370 PEDESTRI AN SI GNAL HEAD, W TH | NTERNATI ONAL SYMBOLS, 460 nm 2. 000 EACH
76 805-06592 CONDUI T, STEEL, GALVANI ZED, 50nm 420. 000 m
77 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 4.000 EACH
78 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 nmm RED, AMBER, GREEN, 4.000 EACH
79 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
80 805-78420 DI SCONNECT HANGER 4.000 EACH
81 805-78445 SI GNAL SERVI CE 1. 000 EACH
82 805-78467 SI GNAL CABLE, 3C 8GA 23. 000 m
83 805-78470 SI GNAL CABLE, ROADVWAY LCCP, 1C 14GA. 164. 000 m
84 805-78485 SI GNAL CABLE, 5C 14GA 97. 000 m
85 805-78490 SI GNAL CABLE, 7C 14CGA. 205. 000 m
86 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 506. 000 m
87 805-78785 SI GNAL DETECTCR HOUSI NG 8. 000 EACH
88 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 164. 000 m
89 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
90 805-81032 SI GNAL STRAIN POLE, STEEL, 9.2m 2.000 EACH
91 805-81060 SI GNAL STRAIN POLE, STEEL, 11.0 m 2.000 EACH
92 808-06703 LI NE, THERMOPLASTIC, SOQLID, WH TE, 100mm 191. 000 m
93 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 1, 570. 500 m

94 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCLID, YELLOW 52.700 m
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CALL CRDER : 210 CONTRACT ID : R -26943-A
LETTI NG DATE : 07/15/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT
95 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 600 mm 29. 000 m
96 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 150 mm 21. 000 m
97 808-75320 PAVEMENT MESSACE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 8. 000 EACH

98 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMCOPLASTI C, WORD (ONLY) 3. 000 EACH
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CALL CRDER : 220 CONTRACT ID : R -26971-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 18. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-02240 PAVEMENT, REMOVE 3, 392. 000 ng

6 202-02241 GUARDRAI L, REMOVE 540. 000 m

7 202-02272 PAVED SI DE DI TCH, REMOVE 91. 000 m

8 202-02278 CURB, CONCRETE, REMOVE 58. 000 m

9 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
10 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuUwP LUWP
11 202-60820 SURFACE M LLI NG ASPHALT 1, 000. 000 n
12 202-60822 SURFACE M LLI NG PORTLAND CEMENT CONCRETE 212.100 n2
13 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LUWP
14 202-90747 RETAI NI NG WALL, REMOVE 5. 400 n8
15 202-91385 I NLET, REMOVE 3. 000 EACH
16 202-93047 MANHOLE, REMOVE 2.000 EACH
17 202-94810 CURB TURNOUT, REMOVE 2.000 EACH
18 202-96133 Pl PE, REMOVE 338. 000 m
19 203-02000 EXCAVATI QN, COVMON 7,511. 000 ng
20 203-02070 BORROW 7,695. 000 n8
21 203-51223 EXCAVATI ON, WATERWAY 737. 000 n8
22 205-06937 TEMPORARY SI LT FENCE 1, 370. 000 m
23 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 121. 500 ng
24 207-07498 SUBGRADE TREATMENT, TYPE A 10, 215. 000 n
25 210-07743 VENEER 430. 400 ng
26 211-06467 AGGREGATE FOR END BENT BACKFI LL 143. 900 n8
27 211-07454 STRUCTURE BACKFI LL 2,193. 000 n8
28 303-01180 COVPACTED AGGREGATE, NO 53 308. 000 My
29 303-52308 COVPACTED AGGREGATE, O 53 91. 700 My
30 401-06264 PRCFI LOGRAPH, HVA LUMP LUWP
31 401-07327 QU QA-HVA, 2, 70, SURFACE, 9.5 m 115. 000 My
32 401-07328 QU QA-HVA, 3, 70, SURFACE, 9.5 mm 1, 335. 000 My
33 401-07397 QU QA-HWA, 2, 70, | NTERMEDI ATE, 19.0 mm 192. 000 My
34 401-07398 QU QA-HVA, 3, 70, | NTERMEDI ATE, 19.0 mm 2,226. 000 My
35 401-07407 QT QA-HVA, 2, 64, BASE, 25.0 mm 628. 000 My
36 401-07408 Q QA-HVA, 3, 64, BASE, 25.0 mm 6, 654. 000 My
37 402-07451 HVA, TYPE B, WEDGE AND LEVEL 181. 000 My
38 402-07453 HVA FOR TEMPCRARY PAVEMENT 104. 500 My
39 406-05520 ASPHALT FOR TACK COAT 18. 600 My
40 503-05310 TERM NAL JO NT 18. 700 m
41 506- 06333 PCCP PATCHI NG FULL DEPTH 72.000 n2
42 601- 01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
43 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
44  601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 38. 100 m
45 602- 06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 297. 000 m
46 602-06729 BARRI ER DELI NEATOR 62. 000 EACH
47 604- 06069 CURB RAMP, CONCRETE 39. 000 n2



SCHEDULE OF PAY | TEMS PAGE 28
CALL CRDER : 220 CONTRACT ID : R -26971-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 ADDED TRAVEL LANES

48 604- 06070 SI DEWALK, CONCRETE 77.900 n
49 604-91531 S| DEWALK, CONCRETE, 100 mm 1, 498. 000 ng
50 605-06120 CURB, CONCRETE 100. 000 m

51 605-06140 CURB AND GQUTTER, CONCRETE 1, 733. 000 m

52 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 550. 300 n
53 610-07486 HVA FOR APPROACHES, TYPE A 202. 200 My
54 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 nm 656. 700 2
55 615-06505 MONUMENT, B 10. 000 EACH
56 616-02320 GEOTEXTI LES 1, 069. 400 ng
57 616- 06405 RI PRAP, REVETMENT 19. 000 My
58 616- 06406 Rl PRAP, REVETMENT 453. 000 n
59 616-06451 RI PRAP, UNI FORM 127. 000 My
60 616-06455 SLOPEWALL 53. 700 n2
61 621-06567 WATER 227.000 kL
62 621-06575 SODDI NG NURSERY 12,577. 000 ng
63 701-05561 DRI LLED SHAFT 36. 000 m

64 701-05672 MOBI LI ZTI ON AND DEMOBI LI ZATI ON FOR DRI LLED SHAFT LUWP LUWP
65 701-05781 UNCLASSI FI ED SHAFT EXCAVATI ON 332. 400 n8
66 701-05782 UNCLASSI FI ED EXTRA DEPTH EXCAVATI ON 25. 000 n8
67 701-05783 OBSTRUCTI ONS 15. 000 h

68 701-05784 TRI AL SHAFT HOLES 228. 000 m

69 701-05787 I NSTRUMVENTATI ON, | NTEGRI TY TESTI NG AND DATA COLLECTI ON LUWP LuUwP
70 701-51195 PILE, STEEL H HP 310 X 79 434. 700 m

71 701-91792 PILE TIP, STEEL H 42.000 EACH
72 702-04883 DRAI'N PI PE, DUCTILE I RON, 150mm 684. 000 kg
73 702-51005 CONCRETE, A, SUBSTRUCTURE 398. 700 n8
74 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 1, 044. 000 kg
75 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 2,279. 000 EACH
76 702-94656 CONCRETE, B 355. 900 n8
77 703-01540 THREADED Tl E BAR ASSEMBLY 1, 002. 000 EACH
78 703-51030 REI NFCRCI NG STEEL 35, 767. 000 kg
79 703-51032 REI NFORCI NG STEEL, EPOXY COATED 123, 890. 000 kg
80 703-97936 THREADED TI E BAR ASSEMBLY, EPOXY COATED 232. 000 EACH
81 704-51002 CONCRETE, C, SUPERSTRUCTURE 1, 024. 600 n8
82 706-06349 RAILING TX 376. 100 m

83 706-06372 CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX 4. 000 EACH
84 706-51020 CONCRETE, C, RAILING 8. 700 nB8
85 707-05984 STRUCTURAL MEMBERS, CONCRETE |-BEAM |11, 1143 nm X 406 mm 69. 500 m

86 707-05996 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM 1981 nmm X 1524 nm 960. 000 m

87 709-51821 SURFACE SEAL LUWP LUWP
88 709-51821 SURFACE SEAL LUWP LUWP
89 711-51114 ANCHOR BOLT, AR22 20. 000 EACH
90 715-05048 PIPE, TYPE 4, CRCULAR 150 mm 1, 799. 000 m

91 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 123. 000 m

92 715-05151 PIPE, TYPE 2, C RCULAR 375 nmm 105. 000 m

93 715-05152 PIPE, TYPE 2, C RCULAR 450 nm 264. 000 m

94 715-05154 PIPE, TYPE 2, C RCULAR 600 nm 465. 000 m
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CALL CRDER : 220 CONTRACT I D R -26971-A
LETTI NG DATE : 07/15/03 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ADDED TRAVEL LANES

95 715-05407 PI PE, END BENT DRAIN, 150 mm 99. 900 m

96 715-46000 PI PE END SECTI ON, 300 mm 2.000 EACH

97 715-46020 PI PE END SECTI ON, 600 mm 1. 000 EACH

98 718-52610 AGGREGATE FOR UNDERDRAI NS 378. 000 n8

99 720-01894 CASTI NG FURNI SH AND ADJUST TO GRADE 2. 000 EACH
100 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
101 720-45045 I NLET, J10 20. 000 EACH
102 720- 45055 I NLET, MLO 7.000 EACH
103 720-45410 MANHOLE, ¢4 10. 000 EACH
104 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 1. 000 m
105 722-51401 BRI DGE DECK PATCH NG FULL DEPTH 10. 600 ng
106 722-51842 BRI DGE DECK OVERLAY 212.100 ng
107 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 3. 300 n8
108 722-51852 BRI DGE DECK PATCHI NG PARTI AL DEPTH 31. 800 ng
109 724-02221 EXPANSI ON JO NT, POLYMER MODI FI ED ASPHALT 37. 400 m
110 724-51925 STRUCTURAL EXPANSI ON JA NT, SS 37. 400 m
111 728-98377 MASONRY CQOATI NG LUWP LUWP
112 728-98377 MASCONRY CQOATI NG LUMP LUWP
113 731-06223 SO L NAILED WALL 510. 400 ng
114 801-01504 TEMPORARY PAVEMENT MESSAGE MARKI NG LANE | NDI CATI ON ARROW 14. 000 EACH
115 801-04308 ROAD CLOSURE SI GN ASSEMBLY 3. 000 EACH
116 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 3, 165. 000 m
117 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 nm 10, 280. 000 m
118 801-06577 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 600 mm 23. 000 m
119 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20. 000 EACH
120 801-06640 CONSTRUCTION SIGN, A 13. 000 EACH
121 801- 06645 CONSTRUCTI ON SIGN, B 2.000 EACH
122 801-06710 FLASH NG ARROW SI GN 270. 000 DAY
123 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LUWP
124 801-07119 BARRI CADE, 111-B 7.000 m
125 802-05701 SI GN PGST, SQUARE, 1, REI NFORCED ANCHOR BASE 19. 800 m
126 802-07059 SI GN, SHEET, AND SUPPCRTS, REMOVE 3. 000 EACH
127 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 nmm 2. 880 n2
128 805-01652 WRE, NO 4 COPPER, IN CONDUI T, BRIDGE, 1/C 185. 000 m
129 805-01815 SI GNAL SUPPORT FOUNDATI QN, 915mm X 3.7 m 4. 000 EACH
130 805-01842 HANDHOLE, S| GNAL 16. 000 EACH
131 805-01844 CONDUI T, STEEL, GALVANI ZED, 50 mm UNDERGROUND 24. 000 m
132 805-01879 SI GNAL SERVI CE, | NSTALL 1. 000 EACH
133 805-02087 TRANSPORTATI ON OF SALVAGEABLE SI GNAL EQUI PMENT LUWP LUWP
134 805- 02503 CABLE, ROADWAY LOCP, 1C 14GA 553. 000 m
135 805-06592 CONDUI T, STEEL, GALVAN ZED, 50mm 1, 396. 000 m
136 805-78100 CONTRCOLLER AND CABI NET, MENU DRI VEN, 8 PHASE 1. 000 EACH
137 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 4.000 EACH
138 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 2. 000 EACH
139 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
140 805-78420 DI SCONNECT HANGER 3. 000 EACH
141 805- 78465 SI GNAL CABLE, 2C 8GA 20. 000 m
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CALL CRDER : 220 CONTRACT ID : R -26971-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 ADDED TRAVEL LANES

142 805- 78485 SI GNAL CABLE, 5C 14GA. 25. 000 m
143 805-78490 SI GNAL CABLE, 7C 14GA 46. 000 m
144 805- 78500 SI GNAL CABLE, 11C 14CGA. 126. 000 m
145 805-78510 SI GNAL CABLE, 2C 16GA., SHI ELDED 496. 000 m
146 805-78785 SI GNAL DETECTOR HOUSI NG 6. 000 EACH
147 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 202. 000 m
148 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
149 805-81032 SI GNAL STRAIN POLE, STEEL, 9.2m 4. 000 EACH
150 805-86920 MULTI PLE COMPRESSI ON FI TTI NG NOT WATERPROCFED 20. 000 EACH
151 805-86930 I NSULATI NG LI NK, NOT WATERPROOFED 16. 000 EACH
152 805-92504 LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 4. 000 EACH
153 805-94971 FI BER OPTI CS CABLE 1, 363. 000 m
154 805- 95568 CONDUI T, PVC, 100 mm 1, 110. 000 m
155 805-98335 WRE, NO 4 CCPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 24.000 m
156 805-98336 WRE, NO 4 CCPPER IN PLASTIC DUCT, INCONDUT, 4 1/C 28. 000 m
157 807-02191 HANDHOLE, LI GHTI NG 1. 000 EACH
158 807-02193 LI GHT STANDARD FOUNDATI ON, 915 nm DI A, X 2450 nm 2.000 EACH
159 807-02603 LI GHT STANDARD, RELOCATE 7.000 EACH
160 807-03714 CONCRETE FOUNDATI ON W TH GROUNDI NG 300 mm DI A, BY 1220 mm 5. 000 EACH
161 807-86910 CONNECTOR KI T, UNFUSED 7.000 EACH
162 807-86915 CONNECTOR KI' T, FUSED 7.000 EACH
163 808-03002 LI NE, EPOXY, BROKEN, WHITE, 100 nm 110. 000 m
164 808-03631 LI NE, EPOXY, SOLID, WHITE, 100 mm 439. 000 m
165 808-03632 LI NE, EPOXY, SOLID, YELLOW 100 nm 439. 000 m
166 808-06701 LINE, THERMOPLASTIC, BROKEN, WH TE, 100nmm 635. 000 m
167 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 173. 000 m
168 808-06716 LI NE, REMOVE 951. 000 m
169 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 100nm 244,000 m
170 808-75245 LINE, THERMOPLASTIC, SCLID, YELLOWN 100mm 2,484.000 m
171 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 mm 28. 000 m
172 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 15. 000 EACH
173 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 15. 000 EACH
174 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 130. 000 EACH
175 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOWN 200mm 229. 000 m
176 808-96016 LINE, THERMOPLASTIC, SQOLID, YELLOWN 300 nm 43. 000 m
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CALL CRDER : 230 CONTRACT ID : R -26978-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, TRAI LWAY

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
3 201-52370 CLEARI NG RI GHT COF WAY LuUWP LUMP
4 202-02240 PAVEMENT, REMOVE 115. 000 n2
5 202-02273 CENTER CURB, CONCRETE, REMOVE 31. 600 n
6 202-52710 S| DEWALK, CONCRETE, REMOVE 1, 504. 000 ng
7 203-02000 EXCAVATI ON, COVMON 521. 000 n8
8 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 15. 000 EACH
9 205-06937 TEMPCRARY SI LT FENCE 3, 200. 000 m
10 207-07503 SUBGRADE TREATMENT, TYPE E 14, 477. 000 n2
11 211-02060 B BORROW FOR STRUCTURE BACKFI LL 17. 600 n8
12 303-04075 COVPACTED AGGREGATE, O 73 2, 855. 000 My
13 303-52308 COVPACTED AGCREGATE, O 53 4, 838. 000 My
14 304-07490 HVA PATCH NG TYPE B 22. 800 My
15 402-07432 HVA SURFACE, TYPE A 1, 303. 000 My
16 402-07435 HVA | NTERVEDI ATE, TYPE A 2,172.000 My
17 405-05517 ASPHALT FOR PRI ME COAT 32. 800 My
18 406-05520 ASPHALT FOR TACK COAT 3.700 My
19 604-06069 CURB RAMP, CONCRETE 20. 000 ng
20 605-06155 CURB AND GQUTTER, CONCRETE, MID FI ED 2,273.000 m
21 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
22 621-06559 MJULCHED SEEDI NG R 11, 016. 000 n
23 715-05048 PI PE, TYPE 4, C RCULAR 150 nm 1, 394. 000 m
24 715-05247 PIPE, TYPE 1, DEFORVED, M N. AREA 1.45 n® 45. 800 m
25 715-44240 CONCRETE, A, STRUCTURES 5.100 n8
26 718-52610 AGGREGATE FOR UNDERDRAI NS 190. 000 n8
27 720-44000 CASTING ADJUST TO GRADE 2. 000 EACH
28 801-06640 CONSTRUCTI ON SIGN, A 10. 000 EACH
29 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
30 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 1. 080 n
31 805-02152 PEDESTRI AN SI GNAL HEAD W TH | NTERNATI ONAL SYMBOLS, 450mm 16. 000 EACH
32 805-78370 PEDESTRI AN PUSH BUTTON 16. 000 EACH
33 805-78485 SI GNAL CABLE, 5C 14GA 1, 438. 000 m
34 805-96014 SAW CUT, FULL DEPTH 22.000 m
35 808-03439 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK, VWH TE, 600 nm 66. 700 m
36 808-06368 TRANSVERSE MARKI NG REMOVE 118. 000 m
37 808-06713 LINE, PAINT, SOLID, WHTE, 100 mm 750. 000 m
38 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 nmm 109. 100 m
39 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LI NE, 150 mm 456. 000 m
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CALL CRDER : 250 CONTRACT ID : RS-26914-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 ASPHGALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-60820 SURFACE M LLING ASPHALT 178, 000. 000 SYS
5 304-07491 HVA PATCH NG TYPE C 275. 000 TON
6 401-06264 PRCOFI LOGRAPH, HVA LUWP LUMP
7 401-07320 QU QA-HWVA, 1, 64, SURFACE, 9.5 nm 4, 050. 000 TON
8 401-07337 QU QA-HVA, 5, 76, SURFACE, 9.5 mm 10, 850. 000 TON
9 406- 05520 ASPHALT FOR TACK COAT 60. 000 TON
10 601-06035 GUARDRAI L, RESET 200. 000 LFT
11 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 91, 850. 000 LFT
12 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 21.070 TON
13 612-60410 DRI LLED HOLE FOR UNDERSEAL 336. 000 EACH
14 715-05053 Pl PE, UNDERDRAI N QUTLET, 6 IN. 3, 925. 000 LFT
15 715-05203 PIPE, TYPE 4, CRCULAR 4 IN 60, 500. 000 LFT
16 718-06526 HVA FOR UNDERDRAI NS 3, 075. 000 TON
17 718-06528 QUTLET PROTECTOR, 1 35. 000 EACH
18 718-06529 QUTLET PROTECTOR, 2 20. 000 EACH
19 718-06531 QUTLET PROTECTCR, 3 80. 000 EACH
20 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 15, 000. 000 LFT
21 718-52610 AGGREGATE FOR UNDERDRAI NS 1, 850. 000 Cys
22 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 3, 800. 000 LFT
23 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 3, 800. 000 LFT
24 801-06640 CONSTRUCTI ON SIGN, A 27.000 EACH
25 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
26 808-01328 PAVEMENT MESSAGE MARKI NGS, PREFCRMVED PLASTI C, WRONG WAY RAMWP 2.000 EACH
27 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 45, 100. 000 LFT
28 808-03632 LI NE, EPOXY, SOLID, YELLOW 4 IN. 44, 100. 000 LFT
29 808-05534 LI NE, EPOXY, SCLID, WHITE, 8 IN 2, 300. 000 LFT
30 808-05535 TRANSVERSE MARKI NGS, EPOXY, SCLID, WH TE, CROSSHATCH LI NE, 500. 000 LFT
31 808-74805 TRANSVERSE MARKI NGS, EPOXY, STCOP LINE, 24 IN 70. 000 LFT
32 808-75061 LI NE, PREFORMED PLASTIC, BROKEN, WHI TE, 5 IN. 10, 200. 000 LFT
33 808-75994 PRI SVMATI C REFLECTOR 36. 000 EACH
34 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 570. 000 EACH

35 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 570. 000 EACH
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CALL CRDER : 260 CONTRACT ID : RT-26701-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07040 FIELD CFFICE, C 16. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP
5 202-02240 PAVEMENT, REMOVE 40, 040. 600 SYS
6 202-02241 GUARDRAI L, REMOVE 16, 735. 000 LFT
7 202-02271 HEADWALL, REMOVE 41. 000 EACH
8 202-02278 CURB, CONCRETE, REMOVE 48. 000 LFT
9 202-02279 CURB AND QUTTER, REMOVE 377.000 LFT
10 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP
11 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP
13 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
14 202-60820 SURFACE M LLING ASPHALT 69, 660. 000 SYS
15 202-60822 SURFACE M LLI NG PORTLAND CEMENT CONCRETE 440. 000 SYS
16 202-74040 SI GN AND SUPPORTS, W DE FLANGE, REMOVE 7.000 EACH
17 202- 74055 OVERHEAD SI GN STRUCTURE, BOX TRUSS, REMOVE 1. 000 EACH
18 202-74085 OVERHEAD SI GN STRUCTURE, TWN CANTI LEVER, REMOVE 2.000 EACH
19 202-91385 I NLET, REMOVE 70. 000 EACH
20 202-93974 OVERHEAD S| GN STRUCTURE, CANTI LEVER DOUBLE ARM REMOVE 2.000 EACH
21 202-94954 BARRI ER WALL, CONCRETE, REMOVE 834. 000 LFT
22 202-94954 BARRI ER WALL, CONCRETE, REMOVE 2, 809. 000 LFT
23 202-95027 | MPACT ATTENUATCOR, REMOVE 2.000 EACH
24 202-96133 PI PE, REMOVE 3, 639. 000 LFT
25 202-99187 FENCE, FARM FI ELD, REMOVE 24,185. 000 LFT
26 203-02000 EXCAVATI QN, COVMON 36, 420. 000 CYs
27 203-02070 BCRROWV 91, 515. 500 Cys
28 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 21. 000 TON
29 205-06932 TEMPORARY CHECK DAM STRAW BALES 140. 000 LFT
30 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 16. 000 EACH
31 205-06937 TEMPORARY SI LT FENCE 24, 035. 000 LFT
32 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 1, 940. 100 CYS
33 207-07498 SUBGRADE TREATMENT, TYPE A 121, 513. 000 SYS
34 210-05873 TESTI NG LUWP LUWP
35 211-02050 B BORROW 29, 505. 000 CYs
36 211-07454 STRUCTURE BACKFI LL 45, 992. 800 CYs
37 213-52830 FLOMBLE MORTAR 66. 000 CYs
38 301-07448 COVPACTED AGGREGATE, NO 53, BASE 7,236. 200 TON
39 302-06464 SUBBASE FOR PCCP 18, 163. 600 CYs
40 304-07490 HVA PATCH NG TYPE B 145. 000 TON
41 304-07491 HVA PATCH NG TYPE C 175. 000 TON
42 401- 06264 PRCFI LOGRAPH, HVA LUMP LUWP
43 401-07330 QU QA-HVA, 5, 70, SURFACE, 9.5 mm 13, 815. 000 TON
44  401- 07400 QU QA-HVA, 5, 70, | NTERMEDI ATE, 19.0 mm 21, 731. 000 TON
45 401-07410 QT QA-HWA, 5, 64, BASE, 25.0 mm 52, 236. 000 TON
46 401-07430 QU QA-HVA, 5, 76, | NTERMEDI ATE, C25.0 mm 21, 523. 000 TON

47 402-07432 HVA SURFAbE, TYPE A 101. 300 TON
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CALL CRDER : 260 CONTRACT ID : RT-26701-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 402-07435 HVA | NTERVEDI ATE, TYPE A 124. 600 TON
49 402- 07453 HVA FOR TEMPORARY PAVEMENT 259. 000 TON
50 406-05520 ASPHALT FOR TACK COAT 124. 260 TON
51 501-06266 PRCFI LOGRAPH, PCCP LUWP LuUWP
52 501-06323 QI QA-PCCP, 12 IN 6, 621. 900 SYS
53 501-06325 QC QA-PCCP, 14 IN 66, 920. 000 SYS
54 501-06727 CORI NG, PCCP LUWP LUWP
55 503-05240 D-1 CONTRACTI ON JA NT 37,527.000 LFT
56 503-05310 TERM NAL JO NT 686. 000 LFT
57 506-06333 PCCP PATCHI NG FULL DEPTH 1, 216. 000 SYS
58 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 20. 000 EACH
59 601-04746 ENERGY ABSCRBI NG TERM NAL, CZ 2.000 EACH
60 601-05999 CURVED TERM NAL END 4.000 EACH
61 601-06228 | MPACT ATTENUATOR, CR W, TL-3 2.000 EACH
62 601-06238 | MPACT ATTENUATOR, R1, W, TL-3 1. 000 EACH
63 601-06246 | MPACT ATTENUATOR, R2, Wi, TL-3 3. 000 EACH
64 601-06855 GUARDRAI L, WBEAM CABLE TERM NAL ANCHCR 1. 000 EACH
65 601-94689 GUARDRAI L END TREATMENT, OS 20. 000 EACH
66 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 4,925.750 LFT
67 601-99132 GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. SPACI NG 2. 000 EACH
68 601-99133 GUARDRAI L TRANSI TION VH, 12 FT. 6 IN. SPACI NG 2.000 EACH
69 602-01064 BARRI ER, CONCRETE 6, 294. 000 LFT
70 602-02098 MEDI AN BARRI ER RAI L TRANSI TI ON 6. 000 EACH
71 602-02476 BARRI ER, CONCRETE, MODI FI ED 915. 000 LFT
72 602-06033 TEMPORARY CONCRETE MEDI AN BARRI ER 29, 935. 000 LFT
73 602-06033 TEMPORARY CONCRETE MEDI AN BARRI ER 3, 685. 000 LFT
74 602-06033 TEMPORARY CONCRETE MEDI AN BARRI ER 1, 100. 000 LFT
75 602-06646 TEMPCRARY CONCRETE BARRI ER 188. 000 LFT
76 602-06729 BARRI ER DELI NEATOR 679. 000 EACH
77 602-06945 BARRI ER, CONCRETE, 45 IN 5, 047. 000 LFT
78 603-06040 FENCE, FARM FIELD, 47 IN. 24, 100. 000 LFT
79 603-06045 FENCE, CHAIN LINK, 48 IN 469. 000 LFT
80 603-06045 FENCE, CHAIN LINK, 48 IN. 506. 500 LFT
81 605-06090 CURB, | NTEGRAL, CONCRETE 162. 400 LFT
82 605-06145 CURB AND GUTTER, B, CONCRETE 315. 000 LFT
83 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 39, 180. 000 LFT
84 606-07485 M LLED PCCP SHOULDER CORRUGATI ONS 22, 896. 000 LFT
85 607-90826 GUTTER TURNQUT, CONCRETE 4.000 EACH
86 610-05527 HVA FOR APPROACHES 96. 800 TON
87 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 12 I N 931. 600 SYS
88 610-06261 REI NFORCED CONCRETE BRI DGE APPRCACH, 14 I N. 764. 000 SYS
89 610-06262 REI NFORCED CONCRETE BRI DGE APPROACH, 14 IN. 1, 675. 200 SYS
90 610-07487 HVA FOR APPROACHES, TYPE B 3, 650. 000 TON
91 615-06505 MONUMENT, B 10. 000 EACH
92 615-06510 MONUMENT, C 5. 000 EACH
93 615-06515 MONUMENT, D 3. 000 EACH

94 616-02320 GEOTEXTI LES 5, 746. 600 SYS
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CALL CRDER : 260 CONTRACT ID : RT-26701-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

95 616-05688 RI PRAP, CLASS 1 145. 000 TON
96 616-06405 RI PRAP, REVETMENT 3, 599. 000 TON
97 616-06451 Rl PRAP, UNI FORM 365. 500 TON
98 616-51367 SLOPEWALL, CONCRETE, 4 IN. 181. 500 SYS
99 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 4. 000 EACH
100 621-02770 ERCSI ON CONTROL  BLANKET 19, 442. 000 SYS
101 621- 06545 FERTI LI ZER 1.277 TON
102 621-06548 SEED M XTURE, CV 20. 000 LBS
103 621- 06553 SEED M XTURE, R 577. 400 LBS
104 621-06557 SEED M XTURE, T 87. 000 LBS
105 621- 06565 MULCH NG MATERI AL 7.900 TON
106 621-06567 WATER 37. 500 MG
107 621-06574 SCDDI NG 1, 427. 000 SYS
108 701-04732 PILE 16, 904. 000 LFT
109 701-04732 PI LE 2,184.000 LFT
110 701-06011 DYNAM C PI LE LOAD TEST 8. 000 EACH
111 702-51005 CONCRETE, A, SUBSTRUCTURE 2,602.100 CYs
112 702-51015 CONCRETE, B, FOOTI NGS 1, 156. 500 CYs
113 702-90915 CONCRETE, A 5, 002. 000 Cys
114 703-51030 REI NFORCI NG STEEL 345, 356. 000 LBS
115 703-51032 REI NFORCI NG STEEL, EPOXY COATED 1, 656, 713. 000 LBS
116 704-51002 CONCRETE, C, SUPERSTRUCTURE 2,990. 900 CYs
117 706-03278 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, MODI FI ED 6. 000 EACH
118 706-05734 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT 15. 000 EACH
119 706-51020 CONCRETE, C, RAILING 449. 400 Cys
120 709-51821 SURFACE SEAL LUWP LUWP
121 709-51821 SURFACE SEAL LUWP LUWP
122 709-51821 SURFACE SEAL LUWP LUWP
123 709-51821 SURFACE SEAL LUWP LUWP
124 711-51038 STRUCTURAL STEEL LUMP LUWP
125 711-51038 STRUCTURAL STEEL LUWP LUWP
126 711-51038 STRUCTURAL STEEL LUMP LUWP
127 711-51038 STRUCTURAL STEEL LUWP LUWP
128 711-51070 ANCHOR PLATE, AP 1 64. 000 EACH
129 715-04830 GRATED BOX END SECTI ON 2.000 EACH
130 715-04830 GRATED BOX END SECTI ON 1. 000 EACH
131 715-05048 PIPE, TYPE 4, CRCULAR 6 IN 93, 083. 000 LFT
132 715- 05053 PI PE, UNDERDRAI N QUTLET, 6 IN 6, 165. 000 LFT
133 715-05149 PIPE, TYPE 2, A RCUAR 12 IN 74. 000 LFT
134 715-05151 PIPE, TYPE 2, RCUAR 15 IN 6, 977. 000 LFT
135 715-05152 PIPE, TYPE 2, G RCUAR 18 IN 1, 638. 000 LFT
136 715-05154 PIPE, TYPE 2, A RCULAR 24 IN 593. 000 LFT
137 715-05156 PIPE, TYPE 2, A RCULAR 30 IN 276. 000 LFT
138 715-05331 PI PE, TYPE 2, DEFORMED, M N. AREA 3.3 SFT. 4. 000 LFT
139 715-26770 GRATED BOX END SECTIQN, 1, 3:1, 24 IN 1. 000 EACH
140 715-46000 PI PE END SECTION, 12 IN. 2. 000 EACH

141 715-46005 PI PE END SECTIQN, 15 IN 11. 000 EACH
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142 715-46010 PI PE END SECTIQN, 18 IN. 1. 000 EACH
143 715-46020 PI PE END SECTION, 24 IN. 2.000 EACH
144 715- 46030 PI PE END SECTION, 30 IN. 2. 000 EACH
145 715-46040 PI PE END SECTIQN, 36 I N 4.000 EACH
146 715-95092 SLOTTED DRAIN, 12 IN. 4, 590. 000 LFT

147 715-96967 GRATED BOX END SECTIQN, I, 4:1, 42 IN. X 29 IN 2.000 EACH
148 715-97402 GRATED BOX END SECTION, I, 4:1, 15 IN 18. 000 EACH
149 715-97405 GRATED BOX END SECTION, I, 4:1, 18 IN 4. 000 EACH
150 715-97406 GRATED BOX END SECTION, 1, 3:1, 18 IN 1. 000 EACH
151 715-97687 GRATED BOX END SECTION, 1, 4:1, 24 IN 2.000 EACH
152 715-98179 GRATED BOX END SECTION, I, 5:1, 18 IN 1. 000 EACH
153 715-98778 PI PE, REINFORCED CONCRETE, HE Ill, 45 IN X 29 IN 173. 000 LFT

154 715-98931 GRATED BOX END SECTION, I, 4:1, 30 IN 1. 000 EACH
155 716-02585 PI PE, JACKED, REI NFCRCED CONCRETE, II1, 36 IN 414. 000 LFT

156 716- 03292 PI PE, JACKED, REI NFORCED CONCRETE, IV, 30 IN 217.000 LFT

157 718-06528 OUTLET PROTECTCR, 1 97. 000 EACH
158 718-06529 QUTLET PROTECTOR, 2 4.000 EACH
159 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 10, 000. 000 LFT

160 718-52610 AGGREGATE FOR UNDERDRAI NS 8, 515. 000 Cys

161 718-99153 GEOTEXTI LES FOR UNDERDRAI N 78, 345. 000 SYS

162 720-07299 I NLET TYPE H 11. 000 EACH
163 720-07300 INLET TYPE H WTH SLOTTED DRAI N 61. 000 EACH
164 720-07301 I NLET TYPE HA 6. 000 EACH
165 720-07302 INLET TYPE HA, WTH SLOTTED DRAI N 17. 000 EACH
166 720-45035 I NLET, F7 1. 000 EACH
167 720-45205 CATCH BASIN, A2 1. 000 EACH
168 720-45410 MANHOLE, ¢4 40. 000 EACH
169 720-90129 MANHCLE, J2 1. 000 EACH
170 720-94906 I NLET, X5 4. 000 EACH
171 720- 94906 I NLET, X5 5. 000 EACH
172  720-95422 MANHCLE, J4 1. 000 EACH
173 723-07056 STRUCTURE, PRECAST THREE-SIDED, 384 IN X 120 IN 119. 000 LFT

174 724-51925 STRUCTURAL EXPANSI ON JO NT, SS 547.100 LFT

175 726-92406 BEARI NG ASSEMBLY, ELASTOVERI C 12. 000 EACH
176 726-95870 BEARI NG ASSEMBLY 34. 000 EACH
177 726-95870 BEARI NG ASSEMBLY 34. 000 EACH
178 726-95870 BEARI NG ASSEMBLY 17. 000 EACH
179 728-98377 MASONRY CQATI NG LUMP LUWP
180 728-98377 MASCONRY COATI NG LUWP LUWP
181 728-98377 MASONRY CQATI NG LUMP LUWP
182 728-98377 MASCONRY COATI NG LUWP LUWP
183 731-93945 FACE PANELS, CONCRETE 85, 943. 000 SFT

184 731-93946 WALL ERECTI ON 85, 943. 000 SFT

185 731-93947 LEVELI NG PAD, CONCRETE 5,917. 200 LFT

186 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 16. 000 EACH
187 801-03290 CONSTRUCTION SIGN, C 12. 000 EACH

188 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 13. 000 EACH
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189 801-06198 PATROLLER 322. 000 DAY
190 801-06208 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 5 IN 117, 652. 000 LFT
191 801-06469 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 8 I N 6, 520. 000 LFT
192 801-06625 DETOUR ROUTE MARKER ASSEMBLY 135. 000 EACH
193 801-06640 CONSTRUCTION SIGN, A 124. 000 EACH
194 801-06645 CONSTRUCTION SIGN, B 38. 000 EACH
195 801-06710 FLASH NG ARROW SI GN 565. 000 DAY
196 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUMP
197 801-07118 BARRI CADE, I11-A 82. 000 LFT
198 801-07119 BARRI CADE, 111-B 72.000 LFT
199 801-09133 TEMPORARY CHANGEABLE MESSAGE SI GN 4. 000 EACH
200 802-03706 SI GN PANEL, | NSTALL 10. 000 EACH
201 802-03811 OVERHEAD SI GN STRUCTURE, BOX TRUSS, RESET 1. 000 EACH
202 802-05701 SI GN PGST, SQUARE, 1, REINFORCED ANCHOR BASE 92. 500 LFT
203 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHOR BASE 517. 500 LFT
204 802-07059 SI G\, SHEET, AND SUPPCRTS, REMOVE 41. 000 EACH
205 802-07060 SI GN, SHEET, RELCCATE 2.000 EACH
206 802-07151 W DE FLANGE SI GN PCST SUPPORT FOUNDATION, V| 10. 000 EACH
207 802-07152 W DE FLANGE SI GN POST SUPPORT FOUNDATI ON, X 2.000 EACH
208 802-07158 CANTI LEVER TRAFFI C SI GN SUPPORT FOUNDATI ON, | 4. 000 EACH
209 802-07159 CANTI LEVER TRAFFI C SI GN SUPPORT FOUNDATI ON, 1| 1. 000 EACH
210 802-07268 OVERHEAD BALANCED CANTI LEVER SI GN STRUCTURE FOUNDATI ON, 2.000 EACH
211 802-07272 BOX TRUSS SI GN FOUNDATI ON, V-B 1. 000 EACH
212 802-07275 BOX TRUSS SI GN FOUNDATI ON, V-C 1. 000 EACH
213 802-76015 S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND 80. 000 SFT
214 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 I N 50. 000 SFT
215 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN. 420. 500 SFT
216 802-76045 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.125 I N 45. 000 SFT
217 802-76065 SIGN PCST, B 5. 000 LFT
218 802-76095 STRUCTURAL STEEL, BREAKAVAY 2,497. 480 LBS
219 802-76135 OVERHEAD SI GN STRUCTURE, CANTI LEVER SI NGLE ARM 1. 000 EACH
220 802-76140 OVERHEAD SI GN STRUCTURE, CANTI LEVER DOUBLE ARM 2. 000 EACH
221 802-76150 OVERHEAD SI GN STRUCTURE, TW N CANTI LEVER, DOUBLE ARM 2.000 EACH
222 802-76175 WALKWAY, HANDRAI L, AND LI GHTI NG SUPPCRT ASSEMBLY 30. 000 LFT
223 802-76178 WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT ASSEMBLY 80. 000 LFT
224 802-92404 BOX TRUSS END BENT EXTENSI ON 1. 000 EACH
225 802-93388 BARRI ER WALL SI GN BRACKET ASSEMBLY, MEDI AN 4.000 EACH
226 802-93389 BARRI ER WALL SI GN BRACKET, SHOULDER 9. 000 EACH
227 802-99392 OVERHEAD SI GN STRUCTURE, RESET, CANTILEVER DOUBLE ARM 2.000 EACH
228 804-06771 DELI NEATOR POST, FLEXI BLE 150. 000 EACH
229 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN 325. 000 LFT
230 805-98335 WRE, NO 4 COPPER IN PLASTI C DUCT, IN TRENCH, 4 1/C 460. 000 LFT
231 805-98336 WRE, NO 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 325. 000 LFT
232 807-82052 UNDERPASS CI RCUI T | NSTALLATI ON, 2 LUM NAI RES 1. 000 EACH
233 807-82054 UNDERPASS CI RCUI T | NSTALLATI ON, 4 LUM NAI RES 1. 000 EACH
234 807-82058 UNDERPASS CI RCUI T | NSTALLATI ON, 8 LUM NAI RES 1. 000 EACH

235 807-86735 UNDERPASS LUM NAI RE PENDANT MOUNTED 150 WATT HI GH PRESSURE 14. 000 EACH
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236 807-86810 SERVI CE PO NT, 11 2. 000 EACH
237 808-01468 LINE, EPOXY, DOTTED, WHITE, 5 IN. 2 FT. LINE 4 FT. GAP 281. 000 LFT
238 808-04767 LI NE 13, 166. 000 LFT
239 808-04767 LI NE 18, 711. 000 LFT
240 808-05534 LI NE, EPOXY, SOLID, WHITE, 8 IN 631. 000 LFT
241 808-05535 TRANSVERSE MARKI NGS, EPOXY, SOLID, WH TE, CROSSHATCH LI NE, 96. 000 LFT
242 808- 06695 LINE, PAINT, SOLID, WHITE, 5 IN. 30, 300. 000 LFT
243 808-06702 LI NE, THERMOPLASTIC, BROKEN, WHI TE, 5 IN 9, 265. 000 LFT
244 808- 06705 LI NE, THERMOPLASTIC, SCLID, WHI TE, 8 IN 4, 381. 000 LFT
245 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 89. 000 LFT
246 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 3, 100. 000 LFT
247 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN 3, 456. 000 LFT
248 808-06716 LI NE, REMOVE 19, 630. 000 LFT
249 808-07592 LI NE, EPOXY, SOLID, WHITE, 5 IN. 12, 300. 000 LFT
250 808-74811 LI NE, EPOXY, BROKEN, WHITE, 5 IN 6, 179. 000 LFT
251 808-75008 LINE, PAINT, SCLID, VHITE, 8 IN 2,218. 000 LFT
252 808- 75046 LINE, PAINT, SOLID, YELLOW 5 IN 30, 800. 000 LFT
253 808-75072 TRANSVERSE MARKI NGS, PAINT, SOLID, WH TE, CROSSHATCH LI NE, 1, 492. 000 LFT
254 808-75272 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLID, WH TE, CROSSHATCH 1, 028. 000 LFT
255 808- 75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 780. 000 EACH
256 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 974. 000 EACH

257 808-97127 LI NE, THERMOPLASTIC, SCLID, WHITE, 5 IN. 20, 419. 000 LFT






